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NOTICE TO CONTRACTORS

The Humboldt Community Services District (District), will receive sealed proposals sent to 5055 Walnut
Drive, Eureka 95503 until February 10, 2025, at 5:00 p.m. Proposals will be publicly opened and read in
a Zoom meeting to be scheduled February 11, 2025 at 2:00 p.m.

Linked here: https://us02web.zoom.us/j/86417159746?pwd=K0AbFZs20xGTcB8kXwrCvhroumTYpc.1
Meeting ID: 864 1715 9746
Passcode: 545570

For performing work in accordance with the Plans and Specifications, therefore, as follows:
Walnut Drive Utility Earthquake Recovery and Resiliency Project
Bids are required for the entire work as described herein:

The Walnut Drive Utility Earthquake Recovery and Resiliency Project consists of replacing approximately
1,200 feet of existing 6-inch water main line with 12-inch, 8-inch, and 6-inch HDPE and replacing
approximately 150 feet of existing water service lines with 1” PE lines bringing each property meter to
grade to District Standards. Additionally, the contractor will be responsible for excavating and replacing
approximately 850 feet of existing sewer main line with 10-inch and 8-inch HDPE and replacing
approximately 100 feet of existing sewer laterals from the mainline to edge of the public right of way
with 4-inch HDPE laterals and bringing each property line cleanout to grade to District Standards. The
contractor shall camera all new sanitary sewer lines and depth measurements are to be recorded before
accepting into service. Finally, the contractor will be responsible for constructing new manholes per
District Standards. The Contractor shall be responsible for maintaining water and sewer service to each
resident in the affected area throughout the duration of the project.

Project shall be completed in a window beginning March 31, 2025 and terminating November 3, 2025
over 100 consecutive work days (excluding weekends and holidays) or $1,000 per day liquidated
damages shall be assessed to Contractor.

Contractor shall note the following:
¢ Insurance and workers compensation is required.

¢ Contractor is responsible for obtaining Humboldt County Encroachment Permit and submitting the
District approved Traffic Control Plan attached on sheet 10 of the plan sheets. Any traffic control plans
required by the County beyond the attached traffic control plan will be the responsibility of the
Contractor to produce and submit. Contractor must submit a copy of the encroachment permit to the
District with a minimum of 4 weeks before construction begins.

¢ Contractor is responsible for generating and submitting a “Maintaining Water and Sewer Service Work
Plan” for District review at minimum 30 days before work begins that will outline the contractors plan
to complete new water and sewer construction while maintaining water and sewer service.

¢ Performance Bond for 100% of the bid amount is required.
¢ Payment Bond for 100% of the bid amount is required.

¢ A mandatory pre-bid meeting will be held at 2:00 P.M. January 13, 2025. The pre-bid meeting


https://us02web.zoom.us/j/86417159746?pwd=K0AbFZs20xGTcB8kXwrCvnroumTYpc.1

will be a web-based Zoom meeting. Prospective prime contractors shall email the District's Assistant
Engineer at engineer@humboldtcsd.org in order to register for the meeting. The subject line of the
email from the prospective contractors shall be: "Walnut Drive Utility Earthquake Recovery and
Resiliency Pre-Bid Meeting Request." All prospective prime contractors are required to attend the
meeting to be eligible to bid on this project.

Linked Here: pttps:77us0Z2web.Zoom.us/17843476910197pwd=eZbPw80aejpGJmxFOUKLGBK /D T55€l ]
Meeting ID: 843 4769 1019
Passcode: 446759

« This is a prevailing wage project.

« Contractor may stage equipment at the Humboldt Community Services District Yard throughout the
duration of the project. However, the contractor may only access staged equipment and materials
during work hours 8:00 a.m. - 5:00 p.m. Monday through Friday. The District is not liable for any
vandalism, damages, or stolen equipment or materials.

The foregoing description of work and quantities is approximate only, being given as a basis for the
comparison of bids, and the District does not, expressly or by implication, agree that the actual amount
of work will correspond therewith, but reserves the right to increase or decrease the amount of any
class or portion of the work, or to omit portions of the work, as may be deemed necessary or advisable
by the District.

Plans, Specifications, and proposal forms to be used for bidding can only be obtained at the District
Office, 5055 Walnut Drive Eureka, California 95503; (707) 443-4558.

The minimum wage rate to be paid under this Contract shall be the current prevailing wage in
accordance with Section 1770, and following, of the California Labor Code as determined by the Director
of California Department of Industrial Relations; and the General Wage Determinations issued under the
Davis-Bacon and Related Acts, as follows:

e General Wage Rate Decision
¢ Index No. 2019-1 and modifications thereto

The Contractor shall pay whichever rate is higher.


mailto:engineer@humboldtcsd.org
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ADVERTISEMENT FOR BIDS

HUMBOLDT COMMUNITY SERVICES DISTRICT
5055 Walnut Drive, Eureka, CA 95503

The specifications for the project are available on the District’s website: https://humboldtcsd.org/public-
notices. Printed packages are available from the Humboldt Community Services District Office by
appointment only between the hours of 8:00 a.m. and 4:00 p.m. Monday through Friday. To schedule an
appointment, please call (707) 443-4550.

Sealed bids will be received by the Humboldt Community Services District at the District office at 5055
Walnut Drive, Eureka, CA 95503 until 5:00 p.m. Pacific Time, February 10, 2025. Bids will be opened and
read aloud at a public Zoom meeting to be held at 2:00 p.m. Pacific Time on February 11, 2025. Sealed
bid documents must be received in person or by US Mail or another courier. No fax or email bids will be
accepted. It is estimated that the lowest responsible, responsive bidder will be provided notice of award
as early as February 21, 2025. The successful bidder will then have 100 consecutive work days from
March 31, 2025 and completed no later than November 3, 2025, to complete the Walnut Drive Utility
Earthquake Recovery and Resiliency Project.

The project extents are located within the Public Right of Way, and as such, the Contractor shall be
responsible for obtaining an encroachment permit from the County of Humboldt and Submitting the
traffic control plan located on sheet 10 of the plan sheets. Any traffic control plans required by the
County beyond the attached traffic control plan will be the responsibility of the Contractor to produce
the encroachment permit and traffic control plan shall be submitted to the District no later than a
minimum of four weeks before constructions begins.

The contractor will be able to stage equipment and material in the yard of Humboldt community
Services District. However, the contractor will only be able to access staged equipment and materials
during work hours 8:00 a.m. - 5:00 p.m. Monday through Friday. The District is not liable for any
vandalism, damages, or stolen equipment or materials.

A mandatory pre-bid meeting will be held at 2:00 P.M. January 13, 2025. The pre-bid meeting will be a
web-based Zoom meeting. Please find the instructions for attending in the Notice to Contractors on
page 2 of this section. Please email the District’s Assistant Engineer at engineer@humboldtcsd.org to
register for the meeting. The subject line of the email from the prospective contractors shall be: “Walnut
Drive Utility Earthquake Recovery and Resiliency Pre-Bid Meeting Request.” All prospective prime
contractors are required to attend the meeting to be eligible to bid on this project.

The Humboldt Community Services District reserves the right to reject any and all bids. The Humboldt
Community Services District will not be liable for any cost incurred by the bidder incidental to the
preparation, submittal, or evaluation of their bids, or in the negotiation, execution, and delivery of an
agreement that may be awarded as a result of this Advertisement for Bids.

Kush Rawal
Assistant Engineer
Humboldt Community Services District


mailto:engineer@humboldtcsd.org
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SUBMITTAL INFORMATION

Materials To Be Submitted

The following items must be submitted in response to this Bid Solicitation:
1. Completed and signed Bid Sheet
2. Signed acknowledgment of any Amendments issued by District
3. Proposal Guaranty in the amount of 10% of the bid amount
4. CA Department of Industrial Relations Public Works Contractor Registration Number
5. Completed and signed proposal
6. Completed, signed, and notarized Non-Collusion affidavit

Tentative Schedule

Mandatory Pre-Bid Meeting (Zoom): 2:00 p.m. January 13, 2025
Deadline for Contractor Questions: 5:00 p.m. January 20, 2025

Bid Addendum (Response to Questions) issued: January 27, 2025

Bids Due: 5:00 p.m. February 10, 2025

Bid Opening (Zoom): 2:00 p.m. February 11, 2025
Estimated Bid Award/Notice to Proceed: February 21, 2025

Project Completion: On or before November 3, 2025

Submittal Information

Sealed Bid documents are to be addressed to:
Attn:
Walnut Drive Utility Earthquake Recovery and Resiliency Project.
Project Bid
Humboldt Community Services District
5055 Walnut Drive
Eureka, CA 95503

Sealed Bid documents must be received in person or by US Mail or another courier. No fax or email bids
will be accepted.

Bid documents must be received by 5:00 p.m. Pacific Time on February 10, 2025. Bid documents
received late will not be considered.

Questions shall be emailed to the project engineer listed below. Email subject line shall state project
name as it appears on the cover of these bid documents.

Kush Rawal, Assistant Engineer
HCSD
Email: engineer@humboldtcsd.org

** END OF SECTION**
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PROPOSAL REQUIREMENTS AND CONDITIONS

1. Proposal Forms

All proposals shall be made upon the blank form of the bid packet attached to this document. Proposals
submitted on forms other than those issued to the bidder will be disregarded. All proposals must be
originals and must give the proposed unit prices, both in writing and in figures, and shall be signed in ink
by the bidder, with their address, email, phone, and FAX contact information.

Where required on the bid form, bidders must quote on all items, and they are hereby warned that
failure to do so may disqualify the bid. When quotations on all items are not required, bidders shall
insert the words "No Bid" in the space provided for any item on which no quotation is made. If the
proposal is made by an individual, the individual’s name and mailing address shall be shown; if made by
a firm or partnership, the name and mailing address of each member of the firm or partnership shall be
shown; or if made by a corporation, the proposal shall show the name of the State under the laws of
which the corporation was chartered, and the name, titles, and business addresses of the President,
Secretary, and Treasurer.

Bids shall be delivered to the District, 5055 Walnut Drive, Eureka, California 95503, on or before the day
and hour set for the opening of bids in the advertised "Notice to Contractors." The Bids shall be
submitted in a sealed envelope and shall bear the title of the work and the name of the bidder.

It is the sole responsibility of the bidder to see that their bid is received by the proper time. All bids
received after the scheduled closing time for receipt of the bids shall be returned to the bidder
unopened.

2. Approximate Estimate

The quantities given in the proposal and Contract forms are approximate only, being given as a basis for
any comparison of bids. The District does not, expressly or by implication, agree that the actual amount
of work will correspond therewith, but reserves the right to increase or decrease the amount of any
class or portion of the work, or to omit portions of the work as may be deemed necessary or expedient
by the District.

In addition to the lump sum costs, bidders are required to provide a per unit cost in the event that actual
in-field quantities exceed those listed. As such, per unit costs associated with traffic control, pipe
installation and removal, earthwork, and paving are listed as additive bid items.

3. Examination of Plans, Specifications, Special Provisions, and Site of the Work

The bidder shall carefully examine the site of the work contemplated, and the proposal, Plans,
Specifications, and Contract Forms therefore. The District builds to the 2022 California Plumbing Code
and the most current American Water Works Association standards. The HCSD Construction Design and
Construction Standards are located under reports on the District website (https://humboldtcsd.org/all-
reports) linked here (https://humboldtcsd.org/documents/1830/Des Construc Std 1.pdf). The project
plans and specifications supersede currently published District design and construction standards It will
be assumed that the bidder has investigated and is satisfied as to the conditions to be encountered,
regarding character, quality, and quantities of work to be performed, and the materials to be furnished,
and as to the requirements of these Specifications, Special Provisions, and Contract. It is mutually



https://humboldtcsd.org/all-reports
https://humboldtcsd.org/all-reports
https://humboldtcsd.org/documents/1830/Des_Construc_Std_1.pdf

agreed that submission of a proposal shall be considered "prima facie" evidence that the bidder has
made such examination.

4. Proposal Guaranty

All bids for this Project shall be accompanied by one of the following forms of bidder's security in the
amount of 10% of the total bid amount:

A

B.
C.
D

Cash; or

A cashier's check made payable to the District; or

A certified check made payable to the District; or

A bidder's bond executed by an admitted surety insurer, made payable to the District.

5. Designation of Subcontractors

All subcontractors doing work in excess of one-half of one percent (%:%) of the total bid amount shall be
designated on page 9 of the bid packet contained within this volume.

6. Payment to Contractor and Completion

A.

By the tenth (10th) day of each month, Contractor shall submit to the District for review, an
Invoice signed by the Contractor covering the Work completed as of the close of the preceding
month and accompanied by such supporting documentation as is required by the Contract
Documents. If payment is requested on the basis of materials and equipment not incorporated
in the Work but delivered and suitably stored at the Site or at another location agreed to in
writing, the Invoice shall also be accompanied by a Bill of Sale/Invoice/or other documentation
warranting that the District has received the materials and equipment free and clear of all Liens
and evidence that the materials and equipment are covered by appropriate property insurance
or other arrangements to protect the District’s interest therein, all of which must be satisfactory
to the District.

The District will either approve and process payment to the Contractor or return the Invoice to
the Contractor within 10 days after receipt indicating, in writing, the reasons for nonpayment. In
the latter case, Contractor may make the necessary corrections and resubmit the Invoice for
payment.

Approved payments will be processed within thirty (30) days of invoice acceptance.

The District shall retain five percent (5%) of each invoiced value as part security for the
fulfillment of the contract by the Contractor, and shall, within thirty (30) days of the date which
the estimate is received, pay to the Contractor the balance of such estimated value after
deducting therefrom all previous payments and sums to be kept or retained under the terms of
the contract. All amounts so retained are withheld subject to the provisions of Public Contract
Code Section 7107.

Pursuant to Section 20104.50 of the Public Contract Code, should the District fail to make a
progress payment within thirty days after receipt of the undisputed and properly submitted pay
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estimate from the Contractor, the Contractor is entitled to interest from the District at the then-
prevailing legal rate.

Pursuant to Public Contractor Code Section 22300, Contractor may substitute securities for any
amount withheld as a retention by the District to ensure performance under the Contract. Such
securities, if deposited by the Contractor, shall be valued by the District, whose decision on
valuation of the securities shall be final. Securities eligible under this provision shall be limited to
those listed in Section 16430 of the Government Code, bank or savings and loan certificates of
deposit, interest-bearing demand deposit accounts, standby letters of credit or any other
security mutually agreed to by the Contractor and the District.

7. Rejection of Proposals

Proposals may be rejected if they show any alterations of form; additions not called for, conditional bids,
incomplete bids, erasures, or irregularities of any kind. The District reserves the right to reject any
and/or all proposals.

8. Withdrawal of Proposals

Any bid may be withdrawn at any time prior to the hour fixed in the Notice to Contractors for the
opening of bids, provided that a request in writing, executed by the bidder or their duly authorized
representative, for the withdrawal of such bid, is filed with the District General Manager. The
withdrawal of a bid will not prejudice the right of the bidder to file a new bid. Whether or not bids are
opened exactly at the time fixed in the advertised Notice to Contractors, a bid will not

be received after that time, nor may a bid be withdrawn after the time fixed in such notice.

9. Disqualification of Bidders

No more than one (1) proposal from an individual, firm, partnership, corporation, or combination
thereof under the same or different names, will be considered. Reasonable grounds for believing that
any bidder is interested in more than one proposal for the work contemplated will cause the rejection of
all proposals in which such bidder is interested. If there is reason for believing that collusion exists
among the bidders, none of the participants in such collusion will be considered in future proposals.
Proposals in which the prices obviously are unbalanced may be rejected.

10. Competency of Bidders

Bidders must be capable of performing the various items of work bid upon. Contractor shall complete
“Contractor’s Statement of Qualifications” (see Appendices) and submit with the proposal forms. The
lowest bidder, if required by the District, shall furnish, prior to the award of the Contract, a satisfactory
statement of their financial responsibility.

11. Material Guaranty

Before any contract is awarded, the bidder may be required to furnish a complete statement of the
origin, composition, and manufacture of any and all materials to be used in the construction of the
work, together with samples, which may be subjected to the tests provided for in these Specifications,
to determine their quality and fitness for the work



Addenda

If any person contemplating submitting a bid for the proposed Contract is in doubt as to the true
meaning of any part of the Plans, Specifications, or other proposed Contract Documents, or finds
discrepancies in or omissions from the Drawings or Specifications, he/she may submit to the District a
written request for an interpretation or correction thereof. The person submitting the request shall
deliver said request no later than 5:00 p.m. on January 20, 2025 Any interpretation or correction of the
proposed documents will be made only by Addendum duly issued; and a copy of such Addendum will be
mailed or delivered to each person receiving a set of such documents. The District will not be
responsible for any other explanations or interpretations of the proposed documents.

** END OF SECTION**
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LIST OF SUBCONTRACTORS

Walnut Drive Utility Earthquake Recovery and Resiliency Project

Each BIDDER shall list below the name and business address of each SUBCONTRACTOR who will perform
work or render service under this CONTRACT in or about the construction of the improvements, or a
SUBCONTRACTOR, who specially fabricates and installs a portion of the work or improvement according
to detailed DRAWINGS contained in the plans, in excess of one-half of one percent of the total amount
shown in the Proposal, and shall also list the portion of the work which will be done by such
SUBCONTRACTOR.

Work to be Percentage Contractors DIR # Subcontractor’s Name, Address,
Performed of Work License and Contact Person

Additional numbered pages may be attached to this page if sufficient space is not provided hereon.

11
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GENERAL CONDITIONS

1. Laws, Regulations and Permits

The Contractor shall give all notices required by law and comply with all laws, ordinances, rules, and
regulations pertaining to the conduct of the work. The Contractor shall be liable for all violations of the
law in connection with work furnished by the Contractor. If the Contractor observes that the Drawings
or Specifications are at variance with any law or ordinance, rule, or regulation, he/she shall promptly
notify District in writing and any necessary changes shall be made by written instruction or change
order. If the Contractor performs any work knowing it to be contrary to such laws, ordinances, rules, or
regulations and without giving notice to District, the Contractor shall bear all costs arising therefrom.
The contractor is responsible for obtaining Humboldt County Encroachment Permit and submitting the
District approved Traffic Control Plan attached on sheet 10 of the plan sheets. Any traffic control plans
required by the County beyond the attached traffic control plan will be the responsibility of the
Contractor to produce and submit. Contractor must submit a copy of the encroachment permit to the
District with a minimum of 4 weeks before construction begins.

The Contractor shall be responsible for implementing Best Management Practices (BMPs) during all
phases of construction, to control stormwater runoff, sedimentation, and erosion on the project site.
These BMPs shall include, but are not limited to, the following:

A. Erosion and Sediment Control: The Contractor shall install, maintain, and monitor erosion and

sediment control measures in accordance with the California Stormwater Quality Association
(CASQA) Manual. These measures shall include, but not be limited to:

o Silt fences, sediment barriers, and hay bales at construction site perimeters.

o Temporary and permanent erosion control mats or blankets on disturbed slopes.

o Sediment basins and traps for stormwater runoff retention.

Drainage Control Systems: The Contractor shall design and maintain drainage control systems
to prevent surface water runoff from eroding the site or surrounding areas. Such systems must
be capable of managing stormwater in a manner that prevents downstream water quality
degradation and maintains the stability of disturbed areas. This includes:

o Diversion berms or swales to redirect runoff away from disturbed areas.

o Proper protection for stormwater inlets to prevent sediment transport.

o Regularinspection of drainage infrastructure to ensure functionality during rain events.
Rain Event Monitoring and Response: The Contractor shall monitor weather conditions and
anticipate rain events. In advance of forecasted rainfall, the Contractor shall take necessary
steps to protect the site and surrounding areas from runoff and sediment transport. If rain
events are imminent, the Contractor shall:

o Deploy additional temporary sediment controls, such as additional silt fences or straw

waddles.

o Implement measures to stabilize soil and prevent excessive erosion, including the use of

hydroseeding, mulching, or other rapid stabilization techniques.

o Ensure that all BMPs are in place and functioning as intended prior to any rain events.
Maintenance and Inspection of BMPs: The Contractor shall maintain all BMPs in good working
condition throughout the duration of construction. BMPs shall be inspected at least once every
7 days and within 24 hours after any rain event of 0.5 inches or more. Any damaged or

13



ineffective BMPs shall be immediately repaired or replaced. The Contractor shall maintain a
record of these inspections and repairs.

The Contractor’s failure to comply with the above BMPs or to maintain an effective system for
controlling stormwater runoff may result in penalties, including but not limited to, suspension of work or
withholding of payment until corrective actions are completed.

The Contractor shall bear all costs associated with the implementation, monitoring, and maintenance of
the BMPs.

2. Safety

In the performance of this Contract the Contractor shall comply with all applicable federal, state, and
local statutory and regulatory requirements including, but not limited to California Department of
Industrial Relations (Cal-OSHA) regulations; and the U.S. Department of Transportation Omnibus
Transportation Employee Testing Act related to their scope of work and operations. In case of conflict in
regulations, the most stringent shall apply. The Contractor shall provide all safeguards, safety devices,
and protective equipment and take any other needed actions necessary to protect the life and health of
employees on the job and the safety of the public and to protect property in connection with the
performance of the work covered by the Contract. Safety precautions shall include, but shall not be
limited to: adequate life protection and lifesaving equipment; adequate illumination; instructions in
accident prevention for all employees, such as, the use of machinery guards, safe walkways, scaffolds,
ladders, bridges, gang planks, confined space procedures, trenching and shoring, fall protection, and
other safety devices; equipment and wearing apparel as are necessary or lawfully required to prevent
accidents, injuries, or illnesses; and adequate facilities for the proper inspection and maintenance of all
safety measures.

Contractor must obtain all applicable Division of Occupational Safety and Health (CAL-OSHA) permit(s)
and others required by California Labor Code and California Government Code, prior to the initiation of
any practices, work, method, operation, or process related to the work covered in the Contract.

It is a condition of this Contract, and shall be made a condition of each subcontract into which the
Contractor enters pursuant to this Contract, that the Contractor and any subcontractor shall not permit
any employee, in performance of the Contract, to work in surroundings or under conditions that are
unsanitary, hazardous, or dangerous to their health or safety, as determined under Cal-OSHA safety and
health standards.

The Contractor shall be responsible for the safeguarding of all utilities. At least two working days before
beginning work, the Contractor shall call Underground Service Alert (USA) in order to determine the
location of sub-structures. The Contractor shall immediately notify District and the utility owner if
Contractor disturbs, disconnects, or damages any utility.

In accordance with Section 6705 of the California Labor Code, the Contractor shall submit to District
specific plans to show details of provisions for worker protection from caving ground during excavations
of trenches of five (5) feet or more in depth. The excavation/trench safety plan shall be submitted to and
accepted by District prior to starting excavation. The trench safety plan shall have details showing the
design of shoring, bracing, sloping, or other provisions to be made for worker protection from the
hazard of caving ground. If such a plan varies from the shoring system standards established by the
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Construction Safety Orders of the California Department of Industrial Relations (Cal-OSHA), the plan
shall be prepared by a California registered civil or structural engineer. As part of the plan, a note shall
be included stating that the registered civil or structural engineer certifies that the plan complies with
the Cal-OSHA Construction Safety Orders, or that the registered civil or structural engineer certifies that
the plan is not less effective than the shoring, bracing, sloping, or other provisions of the Safety Orders.
In no event shall the Contractor use a shoring, sloping, or protective system less effective than that
required by said Construction Safety Orders. Submission of this plan in no way relieves the Contractor of
the requirement to maintain safety in all areas. If excavations or trench work requiring a Cal-OSHA
permit are to be undertaken, the Contractor shall submit their permit with the excavation/trench work
safety plan to District before work begins.

3. Subletting Or Assigning the Contract

A. The Contractor shall perform with Contractor’s own organization Contract work amounting to

E.

not less than 50 percent of the original total Contract price, except that any items designated
by the District as "Specialty Items" may be performed by subcontract and the amount of any
such "Specialty Items" so performed may be deducted from the original total Contract price
before computing the amount of work required to be performed by the Contractor with their
own organization.

1) "Contractor’s own organization" shall be construed to include only workers employed
and paid directly by the prime Contractor and equipment owned or rented by
Contractor, with or without operators.

2) "Specialty Items" shall be construed to be limited to work that requires highly
specialized knowledge, craftsmanship, or equipment not ordinarily available in
contracting organizations qualified to bid on the Contract as a whole and in general
are to be limited to minor components of the overall Contract.

In addition to the 50 percent requirement set forth in paragraph 1 above, the Contractor shall
furnish

1) a competent superintendent or foreman who is employed by Contractor, who has
full authority to direct performance of the work in accordance with the Contract requirements,
and who is in charge of all construction operations (regardless of who performs the work); and

2) such other of Contractor’s own organizational capability and responsibility
(supervision, management, and engineering services) as the District contracting officer
determines is necessary to ensure the performance of the Contract.

The Contract amount upon which the 50 percent requirement set forth in paragraph 1 is
computed includes the cost of materials and manufactured products that are to be purchased

or produced by the Contractor under the Contract provisions.

Any items that have been selected as "Specialty Items" for the Contract are listed as such in
the Special Provisions, bid schedule, or elsewhere in the Contract Documents.

No portion of the Contract shall be sublet, assigned or otherwise disposed of except with the
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written consent of the District contracting officer, or District’s authorized representative, and
such consent when given shall not be construed to relieve the Contractor of any responsibility
for the fulfillment of the Contract. Request for permission to sublet, assign, or otherwise
dispose of any portion of the Contract shall be in writing and accompanied by:

1) ashowing that the organization that will perform the work is particularly experienced and
equipped for such work, and

2) an assurance by the Contractor that the labor standards provisions set forth in this Contract
shall apply to labor performed on all work encompassed by the request.

4. Prevailing Wage

A bid shall not be accepted nor any contract or subcontract entered into without proof of the contractor
and all subcontractor’s current registration to perform public work pursuant to Section 1725.5 of the
California Labor Code that states that a contractor (and all subcontractors) shall be registered with the
California Department of Industrial Relations to be qualified to bid on this proposal subject to the
requirements of Section 4104 of the Public Contract Code.

Compliance with General Prevailing Wage Determination made by the Director of Industrial Relations
pursuant to California Labor Code for Commercial Building, Highway, Heavy Construction, and Dredging
projects in Humboldt County, will be required. A copy of the Determination of the Prevailing Wage shall
be posted at the project site. The Contractor shall provide Certified Payroll Records in accordance with
Section 1720 through 1860 of the California Labor Code with each request for payment, or as requested
by the District. The District may assess a fine in accordance with Section 1776 (g) of the Labor Code if the
Contractor fails to provide such records within the time specified in the Code.

5. Insurance Provisions

A. Indemnification: To the extent permitted by law, Contractor shall defend, indemnify, and hold
harmless District, its directors, officers, employees, and authorized volunteers from and against
all claims, damages, losses and expenses, including reasonable attorneys’ fees and costs to
defend arising out of the performance of the work described herein, and caused in whole or in
part by any negligent act or omission of the Contractor, any subcontractor, anyone directly or
indirectly employed by any of them, or anyone whose acts any of them may be liable, except
where caused by the active negligence, sole negligence, or willful misconduct of the District, its
directors, officers, employees, and authorized volunteers.

B. Minimum Scope and Limits of Insurance: Contractor shall procure and maintain for the duration
of the contract, and for 5 years thereafter, insurance against claims for injuries or death to
persons or damages to property which may arise from or in connection with the performance of
the work hereunder by the Contractor, his/her agents, representatives, employees, or
subcontractors.

C. Insurance Coverage: Coverage shall be at least as broad as the following:

Coverage shall be at least as broad as the following:
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1. General Liability - Commercial General Liability (CGL) - Insurance Services Office (ISO) Commercial
General Liability Coverage (Occurrence Form CG 00 01) including products and completed
operations, property damage, bodily injury, personal and advertising injury with limit of at least five
million dollars ($5,000,000) per occurrence or the full per occurrence limits of the policies available,
whichever is greater. If a general aggregate limit applies, either the general aggregate limit shall
apply separately to this project/location (coverage as broad as the ISO CG 25 03, or ISO CG 25 04
endorsement provided to Humboldt Community Services District) or the general aggregate limit
shall be twice the required occurrence limit.

2. Automobile Liability - Insurance Services Office (ISO) Business Auto Coverage (Form CA 00 01),
covering Symbol 1 (any auto) with limit of one million dollars ($1,000,000) for bodily injury and
property damage each accident.

3. Workers' Compensation Insurance -. The Contractor shall provide workers’ compensation coverage
as required by the State of California, with Statutory Limits, and Employer’s Liability Insurance with
limit of no less than $1,000,000 per accident for bodily injury or disease. Waiver of Subrogation
(also known as Transfer of Rights of Recovery Against Others to Us): The Contractor hereby agrees
to waive rights of subrogation to obtain endorsement necessary to affect this waiver of subrogation
in favor of Humboldt Community Services District, its directors, officers, employees, and authorized
volunteers, for losses paid under the terms of this coverage which arise from work performed by
the Named Insured for Humboldt Community Services District; this provision applies regardless of
whether or not Humboldt Community Services District has received a waiver of subrogation from
the insurer.

4. Builder’s Risk — (Course of Construction) if necessary- insurance utilizing an “All Risk” (Special
Perils) coverage form with limits equal to the completed value of the project and no coinsurance
penalty provision. See Responsibility for Work (page 17).

5. Contractor’s Pollution Liability — with limits no less than $2,000,000 per occurrence or claim, and
$4,000,000 policy aggregate.

If the Contractor maintains broader coverage and or/higher limits than the minimums shown above,
Humboldt Community Services District requires and shall be entitled to the broader coverage and/or higher
limits maintained by the Contractor. Any available insurance proceeds in excess of the specified minimum
of insurance and coverage shall be available to Humboldt Community Services District)

Other Required Provisions — The Commercial General Liability policy and Contractors Pollution (if necessary)
are to contain, or be endorsed to contain, the following provisions:

1. Additional Insured Status: Humboldt Community Services District, its directors, officers,
employees, and authorized volunteers are to be given insured status (at least as broad as
ISO Form CG 20 10 11 85) or if not available, through the addition of both CG 20 10 10 01
and CG 20 37 10 01, with respect to liability arising out of work or operations performed by
or on behalf of the Contractor including materials, parts, or equipment furnished in
connection with such work or operations. General liability coverage can be provided in the
form of an endorsement to the Contractor’s insurance.
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2. Primary Coverage: For any claims related to this project, the Contractor’s insurance
coverage shall be primary (at least as broad as ISO CG 20 01 04 13) with respect to
Humboldt Community Services District, its directors, officers, employees, and authorized
volunteers. Any insurance or self-insurance maintained by Humboldt Community Services
District, its directors, officers, employees, and authorized volunteers shall be excess of the
Contractor’s insurance and shall not contribute with it.

Notice of Cancellation: Each insurance policy required above shall provide that coverage shall not be
canceled, except with notice to Humboldt Community Services District.

Acceptability of Insurers - Insurance is to be placed with insurers having a current A.M. Best rating of no less
than A: VIl or equivalent or as otherwise approved by Humboldt Community Services District. The Contractor
agrees and he/she will comply with such provisions before commencing work. All of the insurance shall be
provided on policy forms and through companies satisfactory to Humboldt Community Services District.
Humboldt Community Services District reserves the right to obtain complete, certified copies of all required
insurance policies, including the policy declarations page with endorsement number Failure to continually
satisfy the Insurance requirements is a material breach of contract.

Responsibility for Work - Until the completion and final acceptance by Humboldt Community Services
District of all the work under and implied by this agreement, the work shall be under the Contractor’s
responsible care and charge. The Contractor shall rebuild, repair, restore and make good all injuries,
damages, re-erections, and repairs occasioned or rendered necessary by causes of any nature whatsoever.

The Contractor shall provide and maintain builder’s risk (course of construction) or an installation floater (for
materials and equipment) covering all risks of direct physical loss, damage or destruction to the work in the
amount specified in the General Conditions, to insure against such losses until final acceptance of the work
by Humboldt Community Services District. Such insurance shall insure at least against the perils of fire and
extended coverage, theft, vandalism and malicious mischief, and collapse. The Policy shall be endorsed with
Humboldt Community Services District, its directors, officers, employees, and authorized volunteers named
as loss payee, as their interest may appear. The making of progress payments to the Contractor shall not be
construed as creating an insurable interest by or for Humboldt Community Services District or be construed
as relieving the Contractor or his/her subcontractors of responsibility for loss from any direct physical loss,
damage or destruction occurring prior to final acceptance of the work by Humboldt Community Services
District

Deductibles and Self-Insured Retentions - Insurance deductibles or self-insured retentions must be declared
by the Contractor, and approved by Humboldt Community Services District. At the election of Humboldt
Community Services District, the Contractor shall either cause the insurer to reduce or eliminate such self-
insured retentions as respects Humboldt Community Services District, its directors, officers, employees, and
authorized volunteers or the Contractor shall provide a financial guarantee satisfactory to the Humboldt
Community Services District guaranteeing payment of losses and related investigations, claim
administration, and defense expenses. The policy language shall provide, or be endorsed to provide, that
the self-insured retention may be satisfied by either the named insured or Humboldt Community Services
District.

Verification of Coverage - Evidences of Insurance Contractor shall furnish Humboldt Community Services
District with copies of certificates and amendatory endorsements effecting coverage required by this
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contract. All certificates and endorsements are to be received and approved by Humboldt Community
Services District before work commences. However, failure to obtain the required documents prior to the
work beginning shall not waive the Contractor’s obligation to provide them. Humboldt Community Services
District reserves the right to require complete, certified copies of all required insurance policies, including
policy Declaration pages and Endorsement pages, required by these specifications, at any time. Failure to
continually satisfy the Insurance requirements is a material breach of contract.

Continuation of Coverage - The Contractor shall, upon demand of Humboldt Community Services District
deliver evidence of coverage showing continuation of coverage for at least (5) years after completion of
the project. Contractor further waives all rights of subrogation under this agreement When any of the
required coverages expire during the term of this agreement, the Contractor shall deliver the renewal
certificate(s) including the general liability additional insured endorsement and evidence of waiver of rights
of subrogation against Humboldt Community Services District (if builder’s risk insurance is applicable) to
Humboldt Community Services District at least ten (10) days prior to the expiration date.

Sub-Contractors - In the event that the Contractor employs other Contractors (sub-contractors) as part of
the work covered by this agreement, it shall be the Contractor’s responsibility to require and confirm that
each sub-contractor meets the minimum insurance requirements specified above (via as broad as ISO CG 20
38 04 13). The Contractor shall, upon demand of Humboldt Community Services District, deliver to Humboldt
Community Services District copies such policy or policies of insurance and the receipts for payment of
premiums thereon.

** END OF SECTION **
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AWARD AND EXECUTION OF CONTRACT

1. Award of Contract

The award of the Contract, if it is awarded, will be to the lowest responsive, responsible bidder whose
proposal complies with all the requirements prescribed. The District, in accordance with the provisions
of Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of
Commerce (15 CFR, Part 8), issued pursuant to such act, hereby notifies all bidders that it will
affirmatively ensure that the Contract entered into pursuant to this advertisement will be awarded to
the lowest responsible bidder without discrimination on the ground of race, color, or national origin. The
District Board, however, reserves the right to reject any or all bids, and to waive any informality or
irregularity in bids received. The District Board also reserves the right to reject the bid of any bidder who
has previously failed to perform properly or did not complete on time contracts with the District, of a
nature similar to this project. Such award, if made, will be made within sixty (60) days after the opening
of the proposals. All bids will be compared on the basis of the engineer's estimate of the quantities of
work to be done.

2. Contract Bonds

The general form of the bonds that the Contractor will be required to furnish at the time of execution of
the agreement are included in the Contract Documents and should be carefully examined by the bidder.
The bonds will be executed in triplicate original counterparts.

3. Failure to Execute Contract

Failure to execute a contract and file acceptable bonds as provided herein within eight (8) days, not
including Sundays, after the bidder has received notice that the Contract has been awarded, shall be just
cause for forfeiture of Contractor’s proposal guaranty to the District. If the successful bidder refuses or
fails to execute the Contract, the District Board may award the Contract to the second lowest
responsible bidder. If the second lowest responsible bidder refuses or fails to execute the Contract, the
Board may award the Contract to the third lowest responsible bidder. On the failure or refusal of the
second or third lowest responsible bidder to whom any such Contract is so awarded to execute the
same, such bidder's guaranties shall be likewise forfeited to the District. The work may then be re-
advertised or may be constructed by day labor, as the District Board may decide.

4. Execution of Contract

The Contract shall be signed by the successful bidder and returned, together with the Contract bonds
and satisfactory evidence of insurance as provided in this section, within eight (8) days, not including
Sundays, after the bidder has received notice that the Contract has been awarded. No proposal shall be
considered binding upon the District until the execution of the Contract.

5. Return of Proposal Guaranties

Upon the award to the lowest responsible, responsive bidder, the proposal guarantees of unsuccessful
bidders shall be returned within 60 days of the time the award is made.
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6. Insurance

A. General Liability
The Contractor shall take out and maintain, throughout the period of this Contract,
comprehensive general liability insurance with minimum limit of at least $5,000,000 per
occurrence or the full per occurrence limits of the policies, whichever is greater covering all
bodily injury and property damage arising out of its operation under this agreement. Refer to
General Conditions Section 5.C.1 for more details.

B. Automobile
The Contractor shall provide automobile insurance covering all bodily injury and property
liability incurred during the performance of this Contract with minimum coverage of
$1,000,000.00 for bodily injury or property damage per accident. Refer to General Conditions
Section 5.C.2 for more details.

C. Contractors Pollution Liability
The Contractor shall take out and maintain, throughout the period of this Contract, contractor’s
pollution liability insurance with a limit no less than $2,000,000 per claim or occurrence and
$4,000,000 policy aggregate. Refer to General Conditions Section 5.C.5 for more details.

D. Worker's Compensation
The Contractor shall, throughout the period of this Contract, maintain in full force and effect a
policy of worker's compensation insurance covering all its employees and volunteers. Refer to
General Conditions Section 5.C.3 for more details.

E. Additional Insured Notices
Said policies shall name the District as an additional insured and shall constitute primary
insurance as to the District, its officers, agents, and employees, so that any other policies held
by the District shall not contribute to any loss under said insurance. Said policies shall provide
for thirty (30) days prior written notice to the District of cancellation or material change.

F. Encroachment Permit Insurance Requirements
The Contractor shall additionally provide the County of Humboldt all insurance requirements as
outlined in the permit.

G. The District shall not execute this Contract until certificates, or other sufficient proof that these
insurance provisions have been complied with, are filed with the District. If the Contractor does
not keep such insurance in full force and effect, the District may take out the necessary insurance,
and the Contractor agrees to pay the cost of said insurance or the Contractor shall be deemed as
having failed to execute the work.

**END OF SECTION**
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PROPOSAL TO THE BOARD OF DIRECTORS
OF THE HUMBOLDT COMMUNITY SERVICES DISTRICT FOR

Walnut Drive Utility Earthquake Recovery and Resiliency Project
To the District Board of Directors:

The undersigned, as Bidder, declares that the only persons or parties interested in this proposal as
principals are those named herein; that this proposal is made without collusion with any other person,
firm or corporation; that Bidder has carefully examined the location(s) of the proposed work and the
proposed form of the Contract and the Plans and Specifications; and Bidder agrees if this proposal is
accepted, that Bidder will Contract with the District, in the form of the Contract annexed hereto, to
provide all necessary machinery, tools, apparatus, and other means of construction, and to do all the
work and furnish all the materials specified in the Contract in the manner and time prescribed and
according to the requirements of the District; that Bidder will provide the bonds as required herein at
the time Bidder executes the Contract; that Bidder will provide proof of insurance as provided herein;
that Bidder will provide HCSD with a construction schedule within 10 working days after receiving notice
from the District to proceed, and diligently prosecute the same to completion within 100 consecutive
working days (excluding weekends and holidays) contained in a construction window beginning March
31, 2025 terminating November 3, 2025. As provided for in the Notice to Contractors the liquidated
damage shall be in the sum of One Thousand dollars ($1,000.00) per day for each and every working
days delay in finishing the work beyond the time described herein, and that Bidder will take in full
payment therefore the following unit or lump sum prices, as the case may be, to wit:

Bidder Signature:

Company:

*%* BIDDER MUST SIGN THIS PAGE ***
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Bid Schedule

Attachment B
Walnut Drive Utility Earthquake Recovery and Resiliency Project

Bid Approx. Unit Bid Item Description Unit Price Total Item Price
ltem | Quantity
No.
1. 1 Lump Mobilization/Demobilization S N/A S
Sum
2. 1 Lump Boundary Survey S__N/A S
Sum
3. 1 Lump Traffic Control S N/A S
Sum
4. 1060 Feet | Lump | 12” HDPE Water Main Installation | $__ N/A S
Sum
5. 40 Feet Lump 8” HDPE Water Main Installation S N/A S
Sum
6. 60 Feet Lump 6” HDPE Water Main Installation S N/A S
Sum
7. 140 Feet | Lump 1” PE Water Service Installation S N/A S
Sum
8. 740 Feet | Lump | 10” HDPE Sewer Main Installation | $S__N/A S
Sum
9. 80 Feet Lump 6” HDPE Sewer Main Installation S N/A S
Sum
10. 100 Feet | Lump | 4” HDPE Sewer Lateral Installation | S__N/A S
Sum
11. 6 Each Manhole Installation S S
Additive Bid Item(s)
Bid Approx. Unit Bid Item Description Unit Price Total Item Price
Item | Quantity
No.
12. 1 Lump Mainline Removal S N/A S
Sum
13. 1 Lump Service Line Removal S N/A S
Sum
14. 1 Lump Lateral Line Removal S__N/A S
Sum
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* Note: Items 15-21 are included in the event that in-field quantities exceed those listed in the approved plan set.

15. Per Day Additional Traffic Control S N/A

16. Per Linear Additional Water Main Installation S__N/A
Foot

17. Per Linear | Additional Water Service Installation S N/A
Foot

18. Per Linear Additional Sewer Main Installation S N/A
Foot

19. Per Linear | Additional Sewer Lateral Installation S N/A
Foot

20. Per Cubic Additional Earthwork S N/A
Yard

21. Per Square Additional Paving S_N/A
Yard

Signature of Bidder

Company

*** BIDDER MUST SIGN THIS PAGE ***

Note: See “Section 01 22 00: Measurement and Payment” for a detailed description of each bid item
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It is further understood and agreed that:

(a)
(b)

(c)

(d)

(f)

(8)

In case of a discrepancy between unit prices and totals, the unit price shall prevail.

The District reserves the right to eliminate any section of this proposal from the Contract
without claim of the Contractor for profits lost.

No verbal agreement or conversation with any officer, agent, or employee of the District,
either before or after the execution of the Agreement, shall affect or modify any of the
terms or obligations of this proposal.

The District will not be responsible for any errors or omissions on the part of the
undersigned in making up their bid, nor will the Bidder be released on account of errors.

The undersigned Bidder is properly licensed in accordance with the State of California Act
providing for the registration of Contractors.

If the proposal shall be accepted and the undersigned shall fail to contract as aforesaid and
to give the two bonds in the sums to be determined as aforesaid, with surety satisfactory to
the District Board, within EIGHT (8) CALENDAR DAYS (not including Sundays) after the Bidder
has received notice from the District Board that the Contract is ready for signature, the
District Board may, at its option, determine that the Bidder has abandoned the Contract,
and thereafter this proposal and the acceptance thereof shall be null and void, and the
forfeiture provisions relating to such security accompanying this proposal shall operate, and
the said security shall be the property of the District.

The undersigned Bidder certifies that he/she has confirmed that the proposed form of
Contract and the Plans and Specifications are complete.

Date Bidder Name

Authorized Signature Type of Organization

Telephone Number Email Address

Bidder Address State Contractors License No. and Expiration Date

The above signed acknowledges that these representations are made under penalty of perjury.
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AGREEMENT

This Agreement, made the day of in the year 202___, by and
between the HUMBOLDT COMMUNITY SERVICES DISTRICT, a California public entity
(hereinafter “Owner”) and , a California

(hereinafter “Contractor”), is for performance of the work on the following work of
improvement:

Project Name and Walnut Drive Utility Earthquake Recovery and Resiliency Project
Address: Walnut Drive, Eureka CA 95503

Project Owner and Humboldt Community Services District

Address: 5055 Walnut Drive, Eureka CA 95503

Project Engineer and Whitchurch Engineering

Address: 716 Harris Street, Eureka CA 95503

Contractor’s business is a

Contractor’s Federal Tax I.D. # or S.S. #

In consideration of the sums herein agreed to be paid and the terms, conditions and
covenants to be performed by the parties, it is agreed as follows:

Contractor agrees to furnish all material, labor, tools, equipment, services, information,
documents, permits, and instruction and parts manuals therefor, and to do and complete, in a
workmanlike manner and as directed by and to the satisfaction of Owner, all work hereinafter
described for that certain project, more particularly described in the Contract Documents
(defined in Section 1.1, below) (the “Work”).

ARTICLE 1 — CONTRACT DOCUMENTS

11 CONTRACT DOCUMENTS DEFINITION. The Contract Documents consist of this
Agreement and all attachments and exhibits thereto (including Attachment A which references
the Project Plans and Specifications and Attachment B which is Contractor’s bid response and
Attachment C which include the insurance requirements), and all changes and modifications to
the Contract Documents, the latest adopted edition of the Uniform Building Code, Fire Code,
and Mechanical Code, the Uniform Standard Specifications for Public Works Construction, and
all applicable laws, rules, ordinances, and regulations, California Labor Code, the California
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Business and Professions Code, the California Public Contract Code, and the Federal Acquisition
Regulations. The Contract Documents are complementary and what is required by one shall be
as binding as if required by all.

1.2 CONTRACTOR SHALL BIND SUBCONTRACTORS TO SAME EXTENT AS
CONTRACTOR. If Contractor contracts with any subcontractor(s) to perform any part of the Work
on this Project, Contractor shall be responsible to ensure that each subcontractor shall assume
toward Contractor the obligations and responsibilities that Contractor assumes toward Owner
insofar as they relate in any way, directly or indirectly, to the Work covered by this Agreement,
including, without limitation, any terms and provisions for indemnity, insurance, warranties, and
liguidated damages. Contractor shall bind lower tier subcontractors and suppliers to full
compliance with all Contract Documents, including all performance obligations and
responsibilities that Contractor assumes toward Owner.

ARTICLE 2 — DESCRIPTION OF WORK

2.1 CONTRACTOR'’S WORK. Contractor, as an independent contractor, shall furnish
all labor and materials, equipment, and services as are necessary to perform all of the Work
required by, or reasonably inferable from, the Contract Documents unless specifically excluded
herein. Contractor’s work shall be completed in a workmanlike manner in strict conformity with
the Contract Documents and to the satisfaction of Owner.

2.2 REPRESENTATION THAT CONTRACT DOCUMENTS ARE COMPLETE. Contractor
has reviewed the Contract Documents and represents: (1) if the Contractor’s work is performed
in accordance therewith, it shall comply with all applicable state, county, and municipal laws,
codes, and regulations, including but not limited to all building codes; and (2) the Contract
Documents are sufficiently complete to permit Contractor to perform its work, in its entirety, on
the basis of the Contract Documents and matters reasonably inferable therefrom for the
Agreement Price set forth in Article 3 below.

2.3 SUBCONTRACT/ASSIGNMENT. Contractor shall not subcontract, assign,
transfer, or sublet any portion of its Work or the proceeds for Contractor’s work without the
prior written consent of Owner. Any such assignment shall not relieve Contractor from any
obligations or liabilities under the Agreement and the assignee shall take the assignment subject
to all rights of Contractor herein provided.

Contractor shall be fully responsible to Owner for the acts and omissions of its lower-tier
subcontractors and of persons or entities, either directly or indirectly, employed by all of
Contractor’s lower-tier subcontractors. This Agreement shall not be transferable by Contractor
or by operation of law. If requested by Owner, Contractor shall furnish Owner a copy of any
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proposed contract or agreement between Contractor and any of its lower-tier subcontractors
for Owner’s review of the terms and conditions thereof, and Contractor shall not execute such
agreement until Owner has given written notice of Owner’s approval. Failure of Contractor to
comply with this Article may be deemed to be a material breach of the Agreement and grounds
for Owner to withhold payment therefor. Contractor guarantees that all lower-tier
subcontractors will strictly comply with the terms of this Agreement, which shall be expressly
incorporated by reference into any contract or agreement with any of Contractor’s lower-tier
subcontractors.

2.4 DISPUTED WORK. In the event of any dispute between Owner and Contractor
over the scope of Contractor's work under the Contract Documents, Contractor will not stop
work, but will prosecute the work, including as directed by Owner, diligently to completion, and
any such dispute shall be submitted to resolution in accordance with this Agreement.

ARTICLE 3 — PRICE AND SCHEDULE OF VALUES

31 CONTRACT PRICE. The sum to be paid by Owner to the Contractor for the
performance and completion of the Agreement to the satisfaction of Owner, inclusive of the
duties, obligations and responsibilities of the Contractor under this Agreement and the other
Contract Documents, and subject to any additions or deductions as authorized under this
Agreement shall be as set forth in Contractor’s bid schedule attached hereto as Bid Schedule
(“Contract Agreement Price” or “Price”). The total project cost shall not exceed the total amount
for the entirety of the Work set forth in Attachment A (i.e., S ), unless
otherwise authorized by Owner in writing prior to Contractor incurring additional expenses.

The Price shall constitute payment in full for all amounts owed to Contractor, including
but not limited to the costs incurred for: all labor (including fringe benefit payments), materials,
supplies, apparatuses, appliances, equipment, fixtures, tools, implements, facilities, supervision,
transportation, utilities, storage, and all other services as and when required for or in connection
with the performance of Contractor’s work, business licenses, Social Security, employment, sales,
use, state, federal, and all other taxes, continuous clean-up, final clean-up, and all insurance
required by the Agreement and the other Contract Documents.

3.2 USE OF FUNDS. Contractor agrees and covenants that funds received for the
performance of this Agreement shall be used solely for the benefit of persons and firms
supplying labor, materials, supplies, tools, machines, equipment, plant or services exclusively
for this Project in connection with this Agreement and having the right to assert liens or other
claims against the land, improvements or funds involved in this Project or against any bond or
other security posted by Contractor or Owner, and said funds shall not in any instance be
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diverted by Contractor to any other purpose until all obligations arising herein have been fully
discharged and all claims arising therefrom have been fully paid.

ARTICLE 4 — PAYMENT

4.1 PROGRESS PAYMENTS. Based on the Invoices (as defined in section 4.2 below),
and upon acceptance of same by Owner, which shall not be unreasonably withheld, the Owner
shall make progress payments on account of the Contract Price to Contractor. The period
covered by each Invoice shall be one (1) calendar month ending on the last day of the month,
as follows:

4.1.1 Provided that an Invoice is received by the Owner not later than the 5th
day of a month, and subject to Contractor’s compliance with the
requirements described in sections 4.2 and 4.3 below, and subject to Owner’s
acceptance of the Invoice, the Owner shall make payment of the Invoice
amount no later than the last day of the same month. If an Invoice is received
by the Owner after the Invoice date fixed above, payment of the amount
accepted by Owner shall be made not later than 30 calendar days after the
Owner receives the Invoice from the Contractor.

4.1.2 Each Invoice shall be based on the most-recent Schedule of Values
submitted by the Contractor and approved by Owner in accordance with the
Contract Documents. The Schedule of Values shall allocate the entire
Contract Price among: (1) the various portions of the Work; (2) any
contingency for costs that are included in the Contract Price but not
otherwise allocated to another line item or included in a Change Order; and
(3) the Contractor’s Fee.

4.1.3 The Schedule of Values shall be prepared in such form and supported by
such data to substantiate its accuracy as the Owner may reasonably require.
The Schedule of Values shall be used as a basis for reviewing Contractor’s
Invoices.

4.2 SUBMISSION OF INVOICES. By such date as directed by Owner, Contractor shall
submit to Owner for Owner’s approval a written request for payment (“Invoice”) in an approved
form showing the proportionate value of the work performed and completed to date, allocated
among the appropriate line items in Contractor’s approved Schedule of Values (if applicable),
and as required by the Contract Documents. All invoices must be dated and signed by Contractor
and include deductions for: (a) retention of 5% of the value of the work or as stated in the
Contract Documents; (b) all previous payments; (c) all charges for materials and services
furnished to Contractor by Owner; (d) back charges by any other subcontractor or material
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supplier; and (e) any other charges and deductions provided for in this Agreement. Contractor
shall submit revised invoices until accepted by Owner, which shall not unreasonably be
withheld.

4.3 WAIVERS AND RELEASES. As a condition precedent to payment by Owner, the
Invoice shall be accompanied by a current Conditional Waiver and Release Upon Progress
Payment, in the form specified by California Civil Code section 8132, from Contractor and each
of Contractor’s subcontractors, suppliers, and union trust funds for which payment is sought by
the Invoice, and an Unconditional Waiver and Release Upon Progress Payment, in the form
specified by California Civil Code section 8134, from Contractor and each of Contractor’s
subcontractors, suppliers, and any union trust fund for which payment was sought by Contractor
and for which Contractor made payment.

4.4 CERTIFIED PAYROLL AND AFFIDAVITS. As an additional condition precedent to
payment by Owner, Contractor shall provide, within the time limits specified by the Contract
Documents, certified payroll reports certifying that all labor included in the Invoice was paid
pursuant to the applicable prevailing wage rates. Contractor shall also submit an affidavit, signed
under penalty of perjury, certifying that it has paid for all labor (including fringe benefits),
materials and equipment for which Owner has made payment to Contractor.

45 PAYMENT NOT ACCEPTANCE. Payment to Contractor shall not constitute or imply
acceptance by Owner of any portion of Contractor’s work or the full performance thereof.

4.6 PAYMENT IN THE EVENT OF DISPUTE AS TO CONTRACTUAL REQUIREMENTS. In
the event a dispute arises between Contractor and/or Owner as to the work to be performed
by Contractor, Contractor shall receive payment for its work according to the provisions and
requirements of the Agreement as though they are a contended by Contractor and/or Owner.
Contractor shall not be entitled to additional compensation for work it contends is outside the
scope of the Agreement unless and until the dispute is resolved in its favor.

4.7 REQUIREMENTS FOR PAYMENT. As a condition precedent to Contractor’s
obligation to make payment, Contractor shall:

(@ Submit an affidavit, under penalty of perjury, that all payroll, payroll taxes, fringe
benefits, bills for material and equipment, and other indebtedness connected with
Contractor’s work for which Owner and/or any surety might in any way be liable,
have been paid or otherwise satisfied;

() Submit conditional and unconditional waivers upon final payment in accordance
with Civil Code sections 8136 and 8138;

33



© Comply with all required close-out procedures to the satisfaction of Owner.

Within ten (10) days of Contractor’s receipt of final payment, it shall provide to Owner an
Unconditional Waiver and Release Upon Final Payment, in the form required by California Civil
Code section8138.

4.8  FINAL PAYMENT. Provided Contractor is not in default under the Agreement;
there is no dispute between Contractor and Owner regarding Contractor’s work; Owner and, if
necessary, the Project Engineer, have accepted the Project; and Owner has received Contractor’s
release(s) of all claims related to Contractor’s work except for unsettled liens or stop notices,
unknown defective work, noncompliance with the Contract Documents, or warranty work, final
payment shall be made no more than 10 (ten) calendar days after Contractor’s compliance with
the conditions for payment.

4.9 WITHHOLDING. Owner may withhold any and all payments due Contractor
hereunder in order to protect itself from loss on account of Contractor and/or as may reasonably
be necessary to protect Owner from loss or damage caused by Contractor, including but not
limited to withholdings applicable to Contractor’s work arising from grounds enumerated in the
Contract Documents, Contractor’s failure to perform Contract Work, breach of this Agreement,
failure to properly pay employees, subcontractors and/or suppliers, failure to promptly correct
rejected, defective or nonconforming Contract Work, and any other matter as to which this
Agreement specifically authorizes the withholding by Owner of such payment, including
Contractor’s failure to comply with the requirements of the Contract Documents.

ARTICLE 5 - CHANGES

5.1 DIRECTED IN WRITING. Owner may order or direct changes, additions, deletions
or other revisions to the Work without invalidating the Agreement. No changes, additions,
deletions, or other revisions to the Work shall be valid unless made in writing. If Contractor
performs additional work or revises the Work without written direction from Owner, Contractor
shall not be paid for any additional labor, materials, or supplies furnished and shall be liable for
any and all losses, costs, expenses, damages, and liability of any nature whatsoever associated
with or in any way arising out of any such change.

5.2 PRICE ADJUSTMENTS. If Owner directs a material change to the Work pursuant
to Section 5.1 of this Agreement, the Price stated in Article 3 and the time for Contractor’s
performance shall be adjusted by appropriate additions or deductions in accordance with the
Agreement. Contractor shall supply Owner with all documentation necessary to substantiate
the amount of the addition to or deduction from the Price or Contractor’s time for performance.
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Any request of Contractor for an addition to or deduction from the Price, or Contractor’s time
for performance, must be made to Owner in itemized written form (accompanied by complete
documentation substantiating any request(s)) within seven (7) calendar days from the date of
receipt by Contractor of notification of change. In the event Owner and Contractor cannot agree
on the amount of the addition or deduction, Contractor shall nonetheless perform the work as
changed by Owner’s written direction. Once Contractor receives Owner’s written direction,
Contractor is solely responsible for timely performance of the Work as changed by the written
direction. Payment for changed Work shall be made in accordance with Article 4.

5.3 NOTICE OF DISPUTED WORK. If a dispute arises between Owner and Contractor
about whether a particular work is a change in the Work described in Article 2, Contractor shall
timely perform the disputed work and may give written notice of a claim for additional
compensation for that work all in accordance with the Contract Documents. Such written notice
of claim must be given prior to the performance of the disputed work, and no later than the
notice periods set forth in Article 12, below. Contractor's failure to give written notice prior to
the performance of the disputed work constitutes an agreement by Contractor that it will not
be paid for the disputed work.

ARTICLE 6 — TIME OF COMPLETION AND SCHEDULE

6.1 TIME IS OF ESSENCE. Time limits stated in the Contract Documents are of the
essence of the Agreement. By executing the Agreement, Contractor confirms that the contract
time is sufficient for performing Contractor’s work.

6.2 CONTRACT TIME. Contract Time for completion of all work is 100 Consecutive
Days Between March 31, 2025 and November 3, 2025, unless extended by written agreement
of the parties hereto or in the event the Contract Time is extended pursuant to Section 6.4
below.

6.3 SCHEDULE OF WORK. Contractor shall have the right to decide the time and
order in which the various portions of the Work are to be performed, including the relative
priority of the work of subcontractors. Contractor shall prepare the Schedule of Work and shall
revise the Schedule of Work as work progresses.

6.4 CONTRACTOR’S RESPONSIBILITIES. Contractor shall commence work on the
Project within five (5) calendar days of receiving a written Notice to Proceed from the
Owner. Contractor shall complete the work in the time set forth in Section 6.2, subject to
permissible delays. Permissible delays are acts of God, war, war defense, riots, litigation,
acts of the Owner or the Owner’s agent, employee, or independent contractor, stormy
weather, strikes, walkouts, acts of public utilities, public bodies or inspectors, extra work,
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failure of Owner to make payments promptly, the time involved in preparing and
negotiating agreed Change Orders if such delays actually impact the critical path of the
Project so as to cause delay, failure of Owner to authorize Change Orders in a timely fashion
so as to delay schedule, failure of Architect to provide requested information or
clarification in a manner which does not delay the schedule or other contingencies
unforeseeable by or beyond the reasonable control of the Contractor. In the event of delay,
Contractor shall notify Owner in writing within three (3) days of the occurrence and cause
of delay and the estimated number of days the delay Contractor anticipates will occur.
Contractor’s failure to notify Owner shall result in no extension of time for completion. If
at any time Owner wishes the Project to be completed in less time than set forth above,
with any permissible delays, such acceleration in work shall be deemed a request for extra
work, as forth herein and accomplished only pursuant to written Change Order.

6.5 CONTRACTOR’S REMEDIES FOR DELAY. If the progress of Contractor’s work is
delayed without the fault or responsibility of Contractor, then the time for Contractor’s work
shall be extended by change order to the extent obtained by from Owner and the Schedule of
Work shall be revised accordingly. On projects subject to the Public Contract Code, the
provisions of section 7102 shall apply; however, Owner and Contractor expressly contemplate
and acknowledge that if the Work is enjoined by a court of law or a bid protest of any type or
nature is asserted which delays the performance of the Work, Owner shall have no liability or
responsibility to Contractor for any delay damages.

6.6 OWNER’S REMEDIES FOR DELAY. In the event that the completion of the
Project is delayed beyond the time specified in the Contract Documents due to the fault of
Contractor, and the delay is not otherwise excused, then the Contractor shall pay to the
Owner the sum of One-Thousand Dollars ($1,000.00) per day as liquidated damages for
each calendar day during which completion of the Project is delayed beyond the time
specified for completion. The Parties acknowledge that calculation and proof of actual
damages due to such delays are difficult to estimate on the date this agreement is made,
and that the provisions made herein are a fair and good faith estimate of actual damages
Owner may suffer in the event of such delays. This provision is not intended to constitute
a penalty clause.

ARTICLE 7 — TERMINATION OR SUSPENSION

7.1 TERMINATION FOR CONVENIENCE. Notwithstanding any other provision of the
Agreement, Owner reserves the right to terminate this Agreement for Owner’s convenience,
without cause. If so terminated, Contractor shall be entitled to the following costs and no
others: cost of Work actually completed in conformity with the requirements of the Agreement
and Contract Documents; other necessary costs actually incurred by Contractor; plus fifteen
percent (15%) of such costs as overhead and profit.
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7.2 SUSPENSION OR TERMINATION BY OWNER. Should the Owner suspend or
terminate any aspect of the work, then Contractor shall immediately discontinue work upon
written order from Owner. Contractor shall proceed with such work when ordered to do so by
Owner.

ARTICLE 8 - PERFORMANCE OF CONTRACTOR

8.1 AUTHORIZED REPESENTATIVE. Contractor shall designate one or more persons
satisfactory to Owner and with authority to act for Contractor as Contractor’s representative on-
site and off-site. Such authorized representative(s) shall be the only person(s) to whom Owner
shall issue instructions, orders or directions, except in an emergency. Should Owner find
Contractor’s representative(s) to be unsatisfactory, Contractor shall promptly replace the
representative(s).

8.2 NON-DISCRIMINATION. Contractor shall not discriminate in hiring, firing,
promotion, or training against any person on account of age, race, religion, national origin,
disability, sexual orientation, gender, or gender identity.

8.3  SAFETY. In the performance of this Agreement, Contractor shall comply with all
applicable federal, state and local statutory and regulatory requirements including, but not
limited to California Department of Industrial Relations (Cal/OSHA) regulations; and the U.S.
Department of Transportation Omnibus Transportation Employee Testing Act, related to their
scope of work and operations. In case of conflict in regulations, the most stringent shall apply.
Contractor shall provide all safeguards, safety devices and protective equipment and take any
other needed actions necessary to protect the life and health of employees on the job and the
safety of the public and to protect property in connection with the performance of the work
covered by the contract. Safety precautions shall include but shall not be limited to: adequate
life protection and lifesaving equipment; adequate illumination; instructions in accident
prevention for all employees, such as the use of machinery guards, safe walkways, scaffolds,
ladders, bridges, gang planks, confined space procedures, trenching and shoring, fall protection,
and other safety devices; equipment and wearing apparel as are necessary or lawfully required
to prevent accidents, injuries, or illnesses (including but not limited to exposure to the
Coccidioides fungus and Valley Fever); and adequate facilities for the proper inspection and
maintenance of all safety measures.

Contractor must obtain all applicable Division of Occupational Safety and Health
(CAL-OSHA) permit(s) and others required by California Labor Code and California
Government Code, prior to the initiation of any practices, work, method, operation, or
process related to the work covered in the contract. Permits required by governmental
authorities will be obtained at Contractor’s expense.
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It is a condition of this Agreement, and shall be made a condition of each
subcontract which Contractor enters into pursuant to this Agreement, that the Contractor
and any subcontractor shall not permit any employee, in performance of the contract, to
work in surroundings or under conditions which are unsanitary, hazardous or dangerous
to his/her health or safety, as determined under Cal/OSHA safety and health standards.

Contractor shall be responsible for the safeguarding of all utilities. At least two
working days before beginning work, Contractor shall call the Underground Service Alert
(USA) in order to determine the location of sub-structures. Contractor shall immediately
notify Owner if Contractor disturbs, disconnects, or damages any utility.

In accordance with Section 6705 of the California Labor Code, Contractor shall
submit to Owner specific plans to show details of provisions for worker protection from
caving ground during excavations of trenches of five feet or more in depth. The
excavation/trench safety plan shall be submitted to and accepted by Owner prior to
starting excavation. The trench safety plan shall have details showing the design of
shoring, bracing, sloping or other provisions to be made for worker protection from the
hazard of caving ground. If such a plan varies from the shoring system standards
established by the Construction Safety Orders of the California Department of Industrial
Relations (Cal/OSHA), the plan shall be prepared by a California registered civil or
structural engineer. As part of the plan, a note shall be included stating that the registered
civil or structural engineer certifies that the plan complies with the Cal/OSHA
Construction Safety Orders, or that the registered civil or structural engineer certifies that
the plan is not less effective than the shoring, bracing, sloping or other provisions of the
Safety Orders. In no event shall Contractor use a shoring, sloping, or protective system
less effective than that required by said Construction Safety Orders. Submission of this
plan in no way relieves Contractor of the requirement to maintain safety in all areas. If
excavations or trench work requiring a Cal/OSHA permit are to be undertaken, Contractor
shall submit its permit with the excavation/trench work safety plan to Owner before work
begins.

8.4 SHOP DRAWINGS, SAMPLES, AND AS-BUILT DRAWINGS. By such date as

directed by Owner, Contractor shall prepare and submit to Owner all shop drawings, samples,
specimens, or other data necessary to completely describe Contractor’s work and as required
by the Contract Documents. Approval of such shop drawings, samples, specimens, or other data
by Owner or the Architect shall not relieve Contractor of its responsibility to perform
Contractor’s work in strict accordance with the Contract Documents or of its responsibility for
the proper matching and fitting of Contractor’s work with contiguous work. Contractor shall
also furnish all information required for the coordination of Contractor’s work with the work of
other trades. Contractor shall be responsible for preparing all as-built drawings pertaining to
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Contractor’s work and as required by the Contract Documents.

8.5 SUBSTITUTIONS. Requests for substitution of material will be allowed only if
permitted by the Contract Documents. Requests for substitution must be submitted in the
format specified by the Contract Documents and submitted to Owner within a reasonable
timeframe as directed by Owner or they may be returned without review. Architect may charge
to review requests for substitution, whether approved or rejected, and all such costs shall be the
responsibility of Contractor.

8.6 PLAN INCONSISTENCY AND CONTIGUOUS WORK. Contractor shall bring any
uncertainty or inconsistency in or between the plans, specifications, or other Contract
Documents to the attention of Owner in writing and within three (3) working days of
Contractor’s discovery thereof. Contractor shall not proceed with any Work affected by the
uncertainty or inconsistency until directed to do so by Owner. Owner shall resolve the
uncertainty or inconsistency and Contractor shall perform the work as directed by Owner.

Before proceeding with its work, Contractor shall inspect the correctness of contiguous
or adjacent work installed by others. The failure to detect or report discrepancies will preclude
recovery by Contractor of any resulting cost, expense, or damage.

8.7 PROTECTION OF THE WORK. Contractor shall take all necessary precautions to
properly protect Contractor’s work and the work of others from damage caused by Contractor’s
operations. Should Contractor cause damage to the Work or property of Owner or others,
Contractor shall promptly remedy such damage to the satisfaction of Owner.

8.8 INSPECTION. When portions of Contractor’s work are ready for inspection,
Contractor shall notify Owner in writing in sufficient time to allow Owner to notify the inspecting
authorities that the work is ready for inspection. Failure to properly and timely make notice of,
or receive, required inspections is not cause for delay. Contractor shall at all times furnish Owner
with adequate facilities for inspecting materials at the site or at any place where materials under
this Agreement may be in the course of preparation, processing, manufacture or treatment.

8.9 CLEAN-UP. Contractor shall follow Owner’s clean-up directions and shall at all
times keep the Project free from debris and unsafe working conditions arising from Contractor’s
work. At the end of each day, Contractor shall consolidate its debris at a place designated by
Owner and shall remove its debris from the job site immediately upon completion of each phase
of Contractor’s work or as directed by Owner. Contractor is to leave all areas where it is
performing work in broom clean condition at the end of each work day. If work areas are not
kept neat and safe at all times, Owner will back- charge Contractor as needed at an hourly rate
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of $100.00 plus dump fees and all other necessary costs incurred by Owner.

8.10 LABOR RELATIONS. Contractor shall take reasonable steps to prevent the
occurrence of any strike, slowdown, or other labor difficulty or dispute arising out of the
presence of Contractor at the job site or from any other activities of Contractor.

Contractor acknowledges the provisions of the California Labor Code regarding the
payment of prevailing wages to workers employed on public works projects. In compliance with
the requirements of Labor Code section 1775(b)(1), Contractor acknowledges the existence and
content of Part 7, Chapter 1 of the California Labor Code, including, without limitation, Labor
Code sections 1771, 1775, 1777.5, 1813, and 1815, as incorporated herein by reference, and has
read and understands the provisions of these code sections.

Contractor shall work with and respond to all requests for information related to labor
code compliance by Owner and/or Owner’s labor compliance specialist.

8.11 WARRANTY. Contractor warrants all materials, equipment, and workmanship
provided under this Agreement for a period of one (1) year from completion of the entire Project
or such longer period as may be provided in the Contract Documents. Contractor warrants to
Owner that materials and equipment furnished under the Agreement will be of good quality
and new unless otherwise required or permitted by the Contract Documents, that Contractor’s
work will be free from defects not inherent in the quality required or permitted, and that
Contractor’s work will conform to the requirements of the Contract Documents. Contractor shall
furnish satisfactory evidence as to the kind and quality of materials and equipment, if requested
by Owner to doso.

Work not conforming to these requirements, including substitutions not properly
approved and authorized, may be considered defective. Contractor shall promptly amend and
make good any defective materials, equipment, or workmanship to the approval and acceptance
of Owner.

8.12 PROJECT TO BE KEPT FREE OF LIENS. Contractor shall promptly pay all
subcontractors, suppliers, and others from payment received by Owner. In the event a
subcontractor, material supplier, labor union trust fund, or other person or entity that supplied
labor, material, or equipment to Contractor shall record/file a mechanic’s lien or stop notice,
Contractor shall, within two (2) working days of receipt of notice of said lien or stop notice,
supply evidence to the satisfaction of Owner that the monies owing to the claimant have been
paid or post a bond indemnifying Owner and the Project from such claim orlien.
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8.13 ROYALTIES, PATENTS AND COPYRIGHTS. Contractor shall pay all royalties and
license fees, shall defend suits or claims for infringement of copyrights and patent rights, and
shall hold Owner harmless from loss on account thereof. Contractor shall not be responsible for
such defense or loss when a particular design, process or product of a particular manufacturer
is required by the Contract Documents or where the copyright violations are contained in the
Contract Documents.

8.14 DISCOVERY OF HAZARDOUS WASTE OR UNUSUAL CONDITIONS. Contractor
shall promptly, and before the following conditions are disturbed, notify Owner, in writing, of
any of the following conditions: (a) material that Contractor believes may be material that is
hazardous waste, as defined in Section 25117 of the Health and Safety Code, that is required to
be removed to a Class |, Class I, or Class Il disposal site in accordance with provisions of existing
law; (b) subsurface or latent physical conditions at the site differing from those indicated by
information about the site made available to bidders prior to the deadline for submitting bids;
(c) unknown physical conditions at the site of any unusual nature, different materially from
those ordinarily encountered and generally recognized as inherent in work of the character
provided for in the Contract Documents.

Upon notice to Owner, Owner shall promptly investigate the conditions, and if it finds
that the conditions do materially so differ, or do involve hazardous waste, and cause a decrease
or increase in the Contractor's cost of, or the time required for, performance of any part of the
work shall issue a change order under the procedures described in the Agreement.

In the event that a dispute arises between Owner and Contractor whether the conditions
materially differ, or involve hazardous waste, or cause a decrease or increase in Contractor's cost
of, or time required for, performance of any part of the work, Contractor shall not be excused
from any scheduled completion date provided for by the Agreement, but shall proceed with all
work to be performed under the Agreement. Contractor shall retain any and all rights provided
either by Agreement or by law which pertain to the resolution of disputes and protests.

ARTICLE 9 — RECOURSE OF OWNER

9.1 NOTICE TO CURE. If, in the opinion of Owner, Contractor is in breach of any
provision of this Agreement, including but not limited to failing: to supply timely and enough
properly skilled workers or proper or sufficient materials or equipment or adequate supervision;
to provide and obtain approved submittals timely; to maintain the Schedule of Work; to make
prompt payment to its workers, sub-subcontractors, suppliers, taxing authorities, or union trust
funds; to obey laws, ordinances, or orders of any public authority having jurisdiction; to clean
up its debris; to perform work as directed by Owner; or to perform any obligation under this
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Agreement, Contractor shall commence and continue satisfactory correction of such breach
with diligence and promptness within forty-eight (48) hours after service of written notice to
Contractor or Contractor’s authorized representative specifying the particulars of such breach.

9.2 FAILURE TO CURE BREACH. If Contractor fails to cure a breach of this Agreement
within forty-eight (48) hours of service of a Notice to Cure, Owner may, without prejudice to any
other rights or remedies, and at its sole option, do any or all of the following:

(@) Furnish such labor, material, equipment, and other facilities, either directly or
through one or more subcontractors, as Owner deems necessary to complete or correct
Contractor’s work, or any part thereof;

(b) Withhold payment of any monies due Contractor under this Agreement pending
corrective action to the extent required by and to the satisfaction of Owner; or

(c) Terminate the Agreement and complete the work itself or cause the work to be
completed by others. Owner may take immediate possession of all of Contractor’s material,
supplies, tools, appliances, and equipment at the job site and use same without payment of rent
or other compensation to Contractor or liability to Contractor for any damages arising from said
use unless resulting from gross negligence or willful destruction by Owner or others working on
its behalf. Any unused material, supplies, tools, appliances, and equipment remaining after
Contractor’s work is completed will be returned to Contractor.

9.3 CONTRACTOR RATES TO COMPLETE OR CORRECT WORK. If Owner elects to use
its own labor forces to complete or correct Contractor’s work, Contractor and, if applicable,
Contractor’s surety, agree to pay Owner for all labor costs, costs for Owner’s owned equipment,
direct costs for materials, field and home office overhead, and ten percent (10%) profit on all
costs.

9.4 BANKRUPTCY. Upon a receiver for Contractor being appointed, upon Contractor
making an assignment for the benefit of creditors, upon Contractor seeking protection under
the Bankruptcy Code, upon Contractor’s creditors placing Contractor into an involuntary
bankruptcy, or upon Contractor committing any other act evidencing insolvency, Owner may, to
the extent legally permissible, terminate this Agreement upon giving three (3) working days’
written notice, by certified mail, to Contractor and its surety, if any. If an order for relief
pertaining to Contractor is entered under the Bankruptcy Code, Owner may terminate this
Agreement by giving forty-eight (48) hours’ written notice, by certified mail, to Contractor, its
trustee, and its surety, if any, unless Contractor, the surety, or the trustee: promptly cures all
defaults; provides adequate assurances of future performance; compensates Owner for all
damages, costs, and expenses resulting from such default(s); and assumes the obligations of
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Contractor within the statutory time limits.

If Contractor is not performing in accordance with the Schedule of Work at the time an
order for relief is entered, Owner may avail itself of any and all such remedies that are reasonably
necessary to maintain the Schedule of Work while waiting for the Contractor, its trustee, or its
surety, if any, to accept or reject the Agreement and to provide adequate assurances of future
performance.

ARTICLE 10 — INSURANCE AND BONDS

10.1 GENERAL INSURANCE REQUIREMENTS. Contractor shall not commence any
work until it obtains all insurance required to be obtained by Contractor under this Agreement
as set forth in the General Conditions and Attachment C hereto and incorporated herein by this
reference.

10.2 PERFORMANCE AND MATERIALS AND LABOR PAYMENT BONDS. Within 5
calendar days of a request by Owner, and at Contractor’s expense, Contractor shall furnish
Performance and Materials and Labor Payment Bonds in an amount equal to 100 percent of the
Price set forth in Article 3 herein, from a surety and in a form satisfactory to and/or provided by
Owner. Said bonds shall include a provision that the party prevailing in any legal or equitable
action or arbitration proceeding relating to the bonds shall be entitled to receive from the other
parties to said action or proceeding all court costs, actual attorneys’ fees, and all other expenses,
including but not limited to expert witness fees, incurred in such action or proceedings and the
preparation thereof.

ARTICLE 11 — INDEMNIFICATION

11.1  DEFINITIONS. For purposes of this Article 11, “Indemnified Parties” shall mean:
Owner, and all of their officials, representatives, employees, consultants, agents, successors, and
assigns, and any lender of Owner with an interest in the Project.

For purposes of this Article 11, “Claim” and “Claims” shall include claims, demands,
obligations, damages, actions, causes of action, suits, demands for arbitration, losses, judgments,
fines, penalties, liabilities, costs, and expenses (including, without limitation, fees, costs, and
other disbursements to attorneys, experts, consultants, or other professionals) of every kind or
nature whatsoever that may arise from or in any manner relate (directly or indirectly) to any work
performed or services provided under this Agreement or Contractor’s presence or activities
conducted at the Project.
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11.2 EXTENT OF INDEMNIFICATION. To the fullest extent permitted by law, Contractor
shall indemnify and hold harmless the Indemnified Parties, and each of them, from and against
any and all Claims including, without limitation, Claims for bodily injury, death, or damage to or
destruction of property; defects in workmanship or materials; and design defects, if the design
originated with Contractor, that may arise from or in any manner relate, directly or indirectly, to
any work performed or services provided under this Agreement or Contractor’s presence or
activities conducted on the Project, including without limitation the negligent and/or willful
acts, errors, and/or omissions of Contractor, its principals, officers, agents, employees, vendors,
suppliers, consultants, sub-consultants, sub-subcontractors, anyone employed by any of them
or for whose acts they may be liable, or any or all of them, regardless of any passive negligence
or strict liability of an Indemnified Party. Contractor, however, shall not be obligated under this
Agreement to indemnify, including the cost to defend, the Indemnified Parties for Claims arising
out of, pertaining to, or relating to the active negligence or willful misconduct of the Indemnified
Parties, or for defects in design furnished by such persons, or to the extent the Claims do not
arise out of the scope of work of the Contractor pursuant to this Agreement.

11.3 DUTY TO DEFEND. Contractor shall, at its sole cost and expense and with legal
counsel approved by Owner (which approval shall not be unreasonably withheld), defend the
Indemnified Parties, and each of them, from any Claims for which Contractor is bound to
indemnify the Indemnified Parties pursuant to Article 11.2. The duty to defend is wholly
independent of and separate from the duty to indemnify, and such duty to defend exists
regardless of any ultimate liability of Contractor. Such defense obligation shall arise immediately
upon presentation of a Claim and written notice of such Claim being provided to Contractor.

11.4 PAYMENT NOT CONDITION PRECEDENT. Payment to Contractor by any
Indemnified Party, or any Indemnified Party’s payment of a Claim, shall not be a condition
precedent to Contractor’s obligations to indemnify and defend the Indemnified Parties, and
each ofthem.

11.5 SURVIVAL OF OBLIGATION. Contractor’s obligations to indemnify and defend
shall survive the expiration or earlier termination of this Contract Agreement until such time as
any action against the Indemnified Parties, or any of them, for such matter indemnified
hereunder is fully and finally barred by the applicable statute(s) of limitations.

11.6  LIABILITY NOT EXCLUSIVE. Contractor’s liability for indemnification and defense
hereunder is in addition to any liability Contractor may have to Owner for Contractor’s breach
of any of the provisions of this Agreement. Under no circumstances shall the insurance
requirements and limits set forth in this Agreement be construed to limit Contractor’s
indemnification obligation or other liability under the Agreement.
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11.7  NO LIMITATION UPON LIABILITY. In connection with any and all claims against
Owner, Owner’s representatives, Contractor (including its affiliates, parents, and subsidiaries) or
other contractors or subcontractors, or any of their agents or employees, by any employee of
Contractor, anyone directly or indirectly employed by Contractor, or anyone for whose acts
Contractor may be liable, the indemnification provisions in Article 11.2 shall not be limited in
any way by any limitation on the amount or types of damages, compensation or benefits payable
by or on behalf of Contractor under worker’s compensation acts, disability benefit acts, or other
employee benefit acts.

ARTICLE 12 — CLAIMS

12.1  CLAIMS RELATING TO OWNER. Contractor agrees to make all claims for which
Owner may be liable in the manner provided in the Contract Documents. Notice of such claims
shall be given by Contractor to Owner within one (1) week prior to Contractor commencing work
under this Agreement or the event for which such claim is to be made, or within three (3)
calendar days of Contractor’s first knowledge of the event, whichever shall first occur.
Contractor’s failure to provide notice of a claim as required by this Article 12.1 shall constitute
a waiver of the claim. Contractor shall be bound by the determination of the Owner or, in the
event of a legal action or proceeding, or arbitration, by the outcome of same and shall be
entitled only to its proportionate share of any net recovery.

12.2  CLAIMS NOT RELATING TO OWNER. Contractor shall give Owner written notice
of all claims not included in Article 12.1, within the same time frames noted in Article 12.1.
Should Contractor fail to provide notice within the time required, such claims shall be deemed
waived.

12.3 CONTRACTOR TO CONTINUE WORK. Contractor shall carry on the Work and
maintain satisfactory progress while any claim or claims brought pursuant to Article 12.1 or 12.2,
or any other dispute(s), is/are being resolved, and Owner shall continue to make payments in
accordance with the Agreement.

ARTICLE 13 — DISPUTE RESOLUTION

13.1 CONSENSUAL RESOLUTION EFFORTS. Upon notification of a dispute, Owner and
Contractor shall meet to informally resolve such dispute.

13.2  DISPUTES BETWEEN OWNER AND SUBCONTRACTOR. Any controversy or claim
arising out of or related to this Agreement involving an amount less than $6,250 (or the
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maximum limit of the court) must be heard in the Small Claims Division of the Superior Court in
Humboldt County. If any question arises regarding or relating to Contractor’s work or regarding
the rights and obligations of Owner and/or Contractor under the Contract Documents, then, as
a condition precedent to litigation as described below, Owner and Contractor shall first mediate
any dispute. With respect to claims and disputes between Owner and Contractor arising out of
or relating to obligations under this Agreement, and which do not involve issues of fact or law
the following shall apply: Each claim or dispute between the parties arising out of or relating to
this Agreement shall be litigated in a California State Court of competent jurisdiction, or if
jurisdiction over the action cannot be obtained in California State Court, in a Federal Court of
competent jurisdiction situated in the State of California.

13.3 CONSOLIDATED ARBITRATION PROCEEDINGS. The claims and disputes of Owner,
Contractor, and other subcontractors involving a common question of fact or law shall be heard
by the same arbitrator(s) or court in a single proceeding.

13.4  NO LIMITATION OF RIGHTS OR REMEDIES. This Article shall not be deemed a
limitation of any rights or remedies that Contractor may have under any federal or state
mechanics lien, stop notice, or labor and material payment bond unless such rights have been
expressly waived by Contractor.

ARTICLE 14 — MISCELLANEOUS PROVISIONS

14.1  LAW AND EFFECT. This Agreement shall be governed by the laws of the State of
California.

14.2  SEVERABILITY AND WAIVER. The partial or complete invalidity of any one or
more provisions of this Agreement shall not affect the validity or continuing force and effect of
any other provision.

14.3  ATTORNEYS' FEES. In the event either party shall prevail in any legal or equitable
action or arbitration proceeding to enforce any term(s) of this Agreement, such party shall be
entitled to receive from the other party all court costs, actual attorneys’ fees, and all other
expenses, including but not limited to expert witness fees, incurred in such litigation and the
preparation thereof.

14.4 ENTIRE AGREEMENT. This Agreement is solely for the benefit of the signatories
hereto and represents the entire and integrated agreement between the parties hereto, and
supersedes all prior proposals, bids, correspondence, negotiations, representations, or
agreements, whether written or oral.
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145 TERMS. The terms of this Agreement are contractual and the result of
negotiations between the parties hereto. Accordingly, any rule of construction of contracts,
including without limitation California Civil Code section 1654, that ambiguities are to be
construed against the drafting party, shall not be employed in the interpretation of this
Agreement.

14.6  WRITTEN NOTICE. Written notice shall be deemed to have been duly served if
delivered in person to the individual or a member of the firm or entity or to Contractor’s
authorized representative, or if delivered at or sent by registered or certified mail to the last
business address known to the party giving notice.

14.7 RIGHTS AND REMEDIES. Duties and obligations imposed by the Contract
Documents, and rights and remedies available thereunder, shall be in addition to and not a
limitation of duties, obligations, rights, and remedies otherwise imposed or available by
applicable law.

14.8  AUDIT. Owner shall have the right to inspect the work, or any portion thereof, at
any time, in accordance with this Agreement and the Contract Documents. Any right of the
Owner to inspect or audit the books, accounting records, files and documents of Contractor in
accordance with the Contract Documents is incorporated herein as though set forth in full.

Owner shall have the right to inspect, audit and copy at any time, upon reasonable notice, during
normal business hours, Contractor's books, documents and accounting records, including but not
limited to bid worksheets, bids, subcontractor bids, and proposals, estimates, cost accounting
data, accounting records, payroll records, time sheets, cancelled checks, profit and loss
statements, balance sheets, Project correspondence, including but not limited to all
correspondence between Contractor and Contractor’s sureties and subcontractors/vendors,
Project files, scheduling information, and other records of the Contractor and all subcontractors
directly or indirectly pertinent to the work, original as well as change and claimed extra work, to
verify and evaluate the accuracy of cost and pricing data submitted with any change order,
prospective or completed, or any claim for which additional compensation has been requested
or notice of potential claim has been tendered. Contractor shall keep complete and accurate
records concerning Contractor's work and the Project at its principal office for at least four (4)
years after the work is completed and accepted. This provision shall be included in all of
Contractor’s subcontracts and purchase orders, and all of Contractor’s subcontractors and
suppliers, of any tier, shall be bound by this provision.
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14.9 ASSIGNMENT OF CARTWRIGHT ACT CLAIMS. If applicable, Contractor offers and
agrees to assign to Owner all rights, title, and interest in and to all causes of action it may have
under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2
(commencing with Section 16700) of Part 2 of Division 7 of the Business and Professions Code),
arising from purchases of goods, services, or materials pursuant to the Agreement. This
assignment shall be made and become effective at the time Owner tenders final payment to the
Contractor, without further acknowledgment by the parties.

CONTRACTORS ARE REQUIRED BY LAW TO BE LICENSED AND REGULATED BY THE
CONTRACTORS STATE LICENSE BOARD WHICH HAS JURISDICTION TO INVESTIGATE
COMPLAINTS AGAINST CONTRACTORS IF A COMPLAINT REGARDING A PATENT ACT OR
OMISSION IS FILED WITHIN FOUR YEARS OF THE DATE OF THE ALLEGED VIOLATION. A
COMPLAINT REGARDING A LATENT ACT OR OMISSION PERTAINING TO STRUCTURAL DEFECTS
MUST BE FILED WITHIN TEN YEARS OF THE DATE OF THE ALLEGED VIOLATION. ANY
QUESTIONS CONCERNING A CONTRACTOR MAY BE REFERRED TO THE REGISTRAR,
CONTRACTORS STATE LICENSE BOARD, POST OFFICE BOX 26000, SACRAMENTO, CALIFORNIA
95826.

IN WITNESS WHEREOQF, the parties have executed this Agreement in duplicate as of the
day and year first above written. This Agreement may be executed in counterparts, each of
which shall be deemed to be an original, and copies of which transmitted via facsimile or pdf
shall be deemed originals, and which together shall be deemed one and the same agreement.
To the extent the signed version of this Agreement is digitally stored, electronic copies have the
same force and effect as the original.

HUMBOLDT COMMUNITY SERVICES DISTRICT,a  [CONTRACTOR]
public entity

By:

By:

Name of Signee:
Name of Signee:

Title:
Title:
Contractor’s License No.

Attest:

Robert Christensen, HCSD Board Secretary
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Attachment C

INSURANCE REQUIREMENTS

Minimum Scope and Limits of Insurance: Contractor shall procure and maintain for the duration
of the contract, and for 5 years thereafter, insurance against claims for injuries or death to persons
or damages to property which may arise from or in connection with the performance of the work
hereunder by the Contractor, his agents, representatives, employees, or subcontractors.

Coverage - Coverage shall be at least as broad as the following:

6. General Liability - Commercial General Liability (CGL) - Insurance Services Office (ISO)
Commercial General Liability Coverage (Occurrence Form CG 00 01) including products and
completed operations, property damage, bodily injury, personal and advertising injury with
limit of at least five million dollars ($5,000,000) per occurrence or the full per occurrence
limits of the policies available, whichever is greater. If a general aggregate limit applies,
either the general aggregate limit shall apply separately to this project/location (coverage
as broad as the ISO CG 25 03, or ISO CG 25 04 endorsement provided to Humboldt
Community Services District) or the general aggregate limit shall be twice the required
occurrence limit.

7. Automobile Liability - Insurance Services Office (ISO) Business Auto Coverage (Form CA 00
01), covering Symbol 1 (any auto) with limit of one million dollars ($1,000,000) for bodily
injury and property damage each accident.

8. Workers' Compensation Insurance -. The Contractor shall provide workers’ compensation
coverage as required by the State of California, with Statutory Limits, and Employer’s
Liability Insurance with limit of no less than $1,000,000 per accident for bodily injury or
disease. Waiver of Subrogation (also known as Transfer of Rights of Recovery Against
Others to Us): The Contractor hereby agrees to waive rights of subrogation to obtain
endorsement necessary to affect this waiver of subrogation in favor of Humboldt
Community Services District, its directors, officers, employees, and authorized volunteers,
for losses paid under the terms of this coverage which arise from work performed by the
Named Insured for Humboldt Community Services District; this provision applies
regardless of whether or not Humboldt Community Services District has received a waiver
of subrogation from the insurer.

9. Builder’s Risk — (Course of Construction) if necessary- insurance utilizing an “All Risk”
(Special Perils) coverage form with limits equal to the completed value of the project and
no coinsurance penalty provision. See Responsibility for Work (page 51).
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10. Contractor’s Pollution Liability — with limits no less than $2,000,000 per occurrence or
claim, and $4,000,000 policy aggregate.

If the Contractor maintains broader coverage and or/higher limits than the minimums shown
above, Humboldt Community Services District requires and shall be entitled to the broader
coverage and/or higher limits maintained by the Contractor. Any available insurance proceeds in
excess of the specified minimum of insurance and coverage shall be available to Humboldt
Community Services District)

Other Required Provisions — The Commercial General Liability policy and Contractors Pollution (if
necessary) are to contain, or be endorsed to contain, the following provisions:

2. Additional Insured Status: Humboldt Community Services District, its directors,
officers, employees, and authorized volunteers are to be given insured status (at
least as broad as ISO Form CG 20 10 11 85) or if not available, through the addition
of both CG 20 10 10 01 and CG 20 37 10 01, with respect to liability arising out of
work or operations performed by or on behalf of the Contractor including materials,
parts, or equipment furnished in connection with such work or operations. General
liability coverage can be provided in the form of an endorsement to the Contractor’s
insurance.

2. Primary Coverage: For any claims related to this project, the Contractor’s insurance
coverage shall be primary (at least as broad as ISO CG 20 01 04 13) with respect to
Humboldt Community Services District, its directors, officers, employees, and
authorized volunteers. Any insurance or self-insurance maintained by Humboldt
Community Services District, its directors, officers, employees, and authorized
volunteers shall be excess of the Contractor’s insurance and shall not contribute
with it.

Notice of Cancellation: Each insurance policy required above shall provide that coverage shall not
be canceled, except with notice to Humboldt Community Services District.

Acceptability of Insurers - Insurance is to be placed with insurers having a current A.M. Best rating
of no less than A: VIl or equivalent or as otherwise approved by Humboldt Community Services
District. The Contractor agrees and he/she will comply with such provisions before commencing
work. All of the insurance shall be provided on policy forms and through companies satisfactory to
Humboldt Community Services District. Humboldt Community Services District reserves the right
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to obtain complete, certified copies of all required insurance policies, including the policy
declarations page with endorsement number Failure to continually satisfy the Insurance
requirements is a material breach of contract.

Responsibility for Work - Until the completion and final acceptance by Humboldt Community
Services District of all the work under and implied by this agreement, the work shall be under the
Contractor’s responsible care and charge. The Contractor shall rebuild, repair, restore and make
good all injuries, damages, re-erections, and repairs occasioned or rendered necessary by causes of
any nature whatsoever.

The Contractor shall provide and maintain builder’s risk (course of construction) or an installation
floater (for materials and equipment) covering all risks of direct physical loss, damage or destruction
to the work in the amount specified in the General Conditions, to insure against such losses until
final acceptance of the work by Humboldt Community Services District. Such insurance shall insure
at least against the perils of fire and extended coverage, theft, vandalism and malicious mischief,
and collapse. The Policy shall be endorsed with Humboldt Community Services District, its
directors, officers, employees, and authorized volunteers named as loss payee, as their interest may
appear. The making of progress payments to the Contractor shall not be construed as creating an
insurable interest by or for Humboldt Community Services District or be construed as relieving the
Contractor or his/her subcontractors of responsibility for loss from any direct physical loss, damage
or destruction occurring prior to final acceptance of the work by Humboldt Community Services
District

Deductibles and Self-Insured Retentions - Insurance deductibles or self-insured retentions must be
declared by the Contractor, and approved by Humboldt Community Services District. At the election
of Humboldt Community Services District, the Contractor shall either cause the insurer to reduce
or eliminate such self-insured retentions as respects Humboldt Community Services District, its
directors, officers, employees, and authorized volunteers or the Contractor shall provide a financial
guarantee satisfactory to the Humboldt Community Services District guaranteeing payment of
losses and related investigations, claim administration, and defense expenses. The policy language
shall provide, or be endorsed to provide, that the self-insured retention may be satisfied by either
the named insured or Humboldt Community Services District.

Verification of Coverage - Evidences of Insurance Contractor shall furnish Humboldt Community
Services District with copies of certificates and amendatory endorsements effecting coverage
required by this contract. All certificates and endorsements are to be received and approved by
Humboldt Community Services District before work commences. However, failure to obtain the

51



required documents prior to the work beginning shall not waive the Contractor’s obligation to
provide them. Humboldt Community Services District reserves the right to require complete,
certified copies of all required insurance policies, including policy Declaration pages and
Endorsement pages, required by these specifications, at any time. Failure to continually satisfy
the Insurance requirements is a material breach of contract.

Continuation of Coverage - The Contractor shall, upon demand of Humboldt Community Services
District deliver evidence of coverage showing continuation of coverage for at least (5) years after
completion of the project. Contractor further waives all rights of subrogation under this
agreement When any of the required coverages expire during the term of this agreement, the
Contractor shall deliver the renewal certificate(s) including the general liability additional insured
endorsement and evidence of waiver of rights of subrogation against Humboldt Community
Services District (if builder’s risk insurance is applicable) to Humboldt Community Services District
at least ten (10) days prior to the expiration date.

Sub-Contractors - In the event that the Contractor employs other Contractors (sub-contractors) as
part of the work covered by this agreement, it shall be the Contractor’s responsibility to require and
confirm that each sub-contractor meets the minimum insurance requirements specified above (via
as broad as ISO CG 20 38 04 13). The Contractor shall, upon demand of Humboldt Community
Services District, deliver to Humboldt Community Services District copies such policy or policies of
insurance and the receipts for payment of premiums thereon.
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY EACH AWARDEE OF A PRINCIPAL CONTRACT

STATE OF CALIFORNIA
COUNTY OF HUMBOLDT

, being first duly sworn, deposes and

says: That he/she is , the party making the foregoing proposal or bid; that
such proposal or bid is genuine and not collusive or sham; that said Bidder has not colluded, conspired,
connived, or agreed, directly or indirectly, with any bidder or person, to put in a sham bid or to refrain
from bidding, and has not, in any manner, directly or indirectly, sought by agreement of collusion, or
communication or conference, with any person, to fix the bid price of affianced or of any other bidder,
or to fix any overhead, profit or cost element of said bid price, or of that of any other bidder, or to
secure any advantage against the owner or any person interested in the proposed Contract; and that all
statements in said proposal or bid are true.

Walnut Drive Utility Earthquake Recovery and Resiliency Project

Signature of Bidder:

Business Address:

Place of Residence:
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NOTARY ACKNOWLEDGMENT

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE & 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of Humboldt

On before me,
Date Here Insert name and Title of the Officer

personally appeared ,
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal

Signature of Notary Public (Seal)

Place Notary Seal Above

---OPTIONAL

Though this section is optional, completing this information can deter alteration of the document of fraudulent
reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document Document Date:
Number of Pages Signer(s) Other Than Named Above:
Capacity(ies) Claimed by Signer(s)
Signer's Name: Signer's Name:
] corparate Officer—Title(s): ] corporate Officer—Title(s):
|:| Partner — |:| Limited D General |:| Partner - |:| Limited |:| General
[] individual ] Attorney in Fact [] individual ] Attorney in Fact
|:| Trustee |:| Guardian or Conservator |:| Trustee D Guardian or Conservator
[] other: [] other:
Sigmer is Representing: Signer is Represanting:

©2014 National Notary Association * www.NationalNotary.org * 1-800-US NOTARY (1-800-876-6827) ltem #5907
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PERFORMANCE BOND-100%

KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, The Humboldt Community Services District, County of Humboldt, State of California, by
motion passed
, 20 , has awarded to

hereinafter designated as the "Principal,” a contract for construction of
the Walnut Drive Utility Earthquake Recovery and Resiliency Project.

WHEREAS, said Principal is required under the terms of said contract to furnish a bond for the faithful
performance of said contract;

NOW THEREFORE, we, as
Principal, and, as Surety, are held and
firmly bound unto the Humboldt Community Services District, hereinafter called the "Owner,” to the
penal sum of Dollars ($ ) lawful

money of the United States of America, for which sum well and duly to be made, we bind ourselves, our
heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if the hereby bounden Principal, its heirs, executors,
administrators, successors, or assigns shall in all things stand to and abide by and well and truly keep
and perform all the undertakings, terms, covenants, conditions, and agreements in the said contract and
any alteration thereof, made as therein provided, all within the time and in the manner therein
designated and in all respects according to their true intent and meaning, then this obligation shall
become null and void; otherwise, it shall be and remain in full force and virtue.

FURTHER, THE SAID SURETY, FOR VALUE RECEIVED, HEREBY STIPULATES AND AGREES that no change,
extension of time, alteration, or modification of the Contract Documents or of the work to be performed
thereunder, shall in any way affect its obligations on this bond, and it does hereby waive notice of any
such change, extension of time, alteration, or modification of the Contract Documents or of work to be
performed thereunder.
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IN WITNESS WHEREOF, three (3) identical counterparts of this instrument, each of which shall for all
purposes be deemed an original thereof, have been duly executed by Principal and Surety herein
named, on the day of , affixed, and these presents duly signed by its
undersigned representative pursuant to authority of its governing body.

Principal

By

Title

Surety

By

Address of Surety
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PAYMENT BOND-100%

KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, The Humboldt Community Services District, County of Humboldt, State of California, by
motion passed
, 20 , has awarded to

hereinafter designated as the "Principal,” a contract for construction of the Walnut Drive Utility
Earthquake Recovery and Resiliency Project.

WHEREAS, said Principal is required under the terms of said contract to furnish a bond for the faithful
performance of said contract;

NOW THEREFORE, we, as
Principal, and, as Surety, are held and
firmly bound unto the Humboldt Community Services District, hereinafter called the "Owner,” to the
penal sum of Dollars ($ ) lawful

money of the United States of America, for which sum well and duly to be made, we bind ourselves, our
heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if the hereby bounden Principal, its heirs, executors,
administrators, successors, or assigns shall in all things stand to and abide by and well and truly keep
and perform all the undertakings, terms, covenants, conditions, and agreements in the said contract and
any alteration thereof, made as therein provided, all within the time and in the manner therein
designated and in all respects according to their true intent and meaning, then this obligation shall
become null and void; otherwise, it shall be and remain in full force and virtue.

FURTHER, THE SAID SURETY, FOR VALUE RECEIVED, HEREBY STIPULATES AND AGREES that no change,
extension of time, alteration, or modification of the Contract Documents or of the work to be performed
thereunder, shall in any way affect its obligations on this bond, and it does hereby waive notice of any
such change, extension of time, alteration, or modification of the Contract Documents or of work to be
performed thereunder.
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IN WITNESS WHEREOF, three (3) identical counterparts of this instrument, each of which shall for all
purposes be deemed an original thereof, have been duly executed by Principal and Surety herein
named, on the day of , affixed, and these presents duly signed by its
undersigned representative pursuant to authority of its governing body.

Principal

By

Title

Surety

By

Address of Surety
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CONTRACTOR’S/SUBCONTRACTOR’S CERTIFICATION CONCERNING STATE LABOR STANDARDS
AND PREVAILING WAGES

Project:
All contractors and subcontractors shall give the following certification to the District and forward
certification to the District within 10 days after execution of any contract or subcontract.

A. “lI'have read and understand the following statements:”

e No contractor or subcontractor may be listed on a bid proposal for a public works
project (submitted on or after March 1, 2015) unless registered with the
Department of Industrial Relations pursuant to Labor Code section 1725.5 [with
limited exceptions from this requirement for bid purposes only under Labor Code
section 1771.1(a)].

e No contractor or subcontractor may be awarded a contract for public works project
(awarded on or after April 1, 2015) unless registered with the Department of
Industrial Relations pursuant to Labor Code section 1725.5

e This project is subject to compliance monitoring and enforcement by the
Department of Industrial Relations.

B. “I am aware of the provisions of Section 3700 of the Labor Code which require every
employer to be insured against liability for workers’ compensation or to undertake self
insurance in accordance with the provisions of that code, and | will comply with such
provisions before commencing the performance of the work of this contract.”

C. “I' have received and am aware of Labor Code Sections 1720 through 1813 regarding
California Prevailing Wage Laws.”

Contractor/Subcontractor

(Signature) (Date)

Typed/Printed Name and Title
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Technical Specifications
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TECHNICAL SPECIFICATIONS

Section 01 22 00 Measurement and Payment

PART 1 GENERAL

11

1.2

13

GENERAL

Unless otherwise specified in other individual sections of these Specifications, quantities of
work shall be determined from measurements or dimensions in horizontal planes.

Units of measurement shall be in accordance with U.S. Standard Measures.

Materials and unit price items of work are to be paid for on a measurement basis in
accordance with Part 2 of this section.

All work shall comply with the permitting requirements provided in Appendices D-F.

Contractor shall provide the District with a minimum 30 days’ notice prior to the
start of construction so that traffic control efforts can be coordinated.

LUMP SUM PRICE BREAKDOWN

Immediately after award of the Contract and prior to approval of initial payment request,
the Contractor shall submit a cost breakdown list (Schedule of Values) to the District
Engineer for all lump sum bid items. This list shall consist of the major components of work
that make up the lump sum bid items, and shall be used for determining progress pay
estimates. The Contractor shall fill in the amounts for each component, prorating general
costs (such as, setup, overhead, and profit) in each component. The total components of
each lump sum bid item shall equal the total of that lump sum bid item. If the amount
indicated in the Contract for any item on the list appears unbalanced, it may be revised as
deemed necessary by the District Engineer, unless the Contractor can substantiate these
costs.

Only work items of value to the District shall be included in the list. An item for cleanup
shall be listed in the breakdown, in the amount of at least one quarter of one percent
(0.25%) of the total bid item. If cleanup proceeds as the job progresses, then partial
payments of these amounts will be made accordingly.

WORKPLAN SUBMITTAL

The Contractor is responsible for generating and submitting a “Maintaining Water and Sewer
Service Work Plan” for District review that will outline the contractors plan to complete new
water and sewer construction while maintaining water and sewer service. The work plan must
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be submitted to the District at minimum 30 days before work begins to allow the District to
review and approve the submittal. The workplan should provide a detailed description of the
materials and labor necessary to keep each residence within the project extents in service
during the entirety of the project duration. The workplan must be approved by the District
before construction can begin.

PART 2 MATERIALS

2.01 GENERAL

A. All work shall be completed and placed in compliance with the Plans and Specifications, and
as directed by the District Engineer.

2.02 MEASUREMENT AND PAYMENT ITEMS

A. Walnut Drive Utility Earthquake Recovery and Resiliency Bid items are defined and measured
as follows:

Bid Item 1

Bid Item 2

Bid Item 3

Mobilization/Demobilization: Payment for Mobilization/Demobilization shall be on
the basis of a fixed Lump Sum bid price, and shall be considered as full
compensation for furnishing all labor, equipment, and materials necessary to
establish and maintain a physical presence at the project site for the duration of the
work, including, but not limited to, attendance at periodic project meetings,
compliance with applicable project reporting, invoicing, and progress payment
processes, mobilization, temporary fencing as required, costs associated with
acquiring additional work and staging areas as necessary, preparation of submittals,
and demobilization. Two-thirds (67%) of the bid amount for this item shall be paid to
the Contractor in the first progress payment. Upon completion of Demobilization
and complete project clean-up satisfactory to the District Engineer, one-third (33%)
of the bid amount for this item shall be paid to the Contractor in the final progress
payment.

Boundary Survey: Payment for Boundary Survey shall be on the basis of a fixed Lump
Sum bid price, and shall be considered as full compensation to perform a boundary
survey of the project site related to the water and sewer improvement project. The
survey shall accurately define property lines, easements, and any relevant site
features, as required by the contract documents.

Traffic Control: Payment for Traffic Control shall be on the basis of a fixed Lump Sum
bid price, and shall be considered as full compensation for all materials, labor,
equipment and incidentals to provide construction traffic control and a specific traffic
management plan approved by the District and submitted to the County of
Humboldt; establishing detours and one lane traffic with flagmen. The traffic control
plan shall meet the current Manual on Uniform Traffic Control Devices (MUTCD)
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Bid Item 4

Bid Item 5

Bid Item 6

Bid Item 7

requirements and meet the requirements of the Humboldt County Encroachment
permit submitted to the District a minimum of 4 weeks before construction begins.
Any additional traffic control plans required by the County of Humboldt shall be
provided and submitted by the Contractor and cost will be covered under this item.

12” HDPE Water Main Installation: Payment for 12” HDPE Water Main Installation
shall be on the basis of a Lump Sum bid price, and shall be considered as full
compensation for all materials, labor, equipment and incidentals to install the water
main line complete in place, including, but not limited to, initial asphalt cutting
(where required), excavation, hauling and disposal and/or abandonment of
excavated material and existing pipe, bedding, shoring, temporary bypass pumping,
installation of pipe and fittings, cover material, control of grade, control of water,
backfilling and compaction, testing, disinfection of new waterline compliant with
current AWWA standards, restoration work including sidewalk, curb, asphalt and
striping, and cleanup.

8” HDPE Water Main Installation: Payment for 8” HDPE Water Main Installation shall
be on the basis of a Lump Sum bid price, and shall be considered as full
compensation for all materials, labor, equipment and incidentals to install the water
main line complete in place, including, but not limited to, initial asphalt cutting
(where required), excavation, hauling and disposal and/or abandonment of
excavated material and existing pipe, bedding, shoring, temporary bypass pumping,
installation of pipe and fittings, cover material, control of grade, control of water,
backfilling and compaction, testing, disinfection of new waterline compliant with
current AWWA standards, restoration work including sidewalk, curb, asphalt and
striping, and cleanup.

6” HDPE Water Main Installation: Payment for 6” HDPE Water Main Installation shall
be on the basis of a Lump Sum bid price, and shall be considered as full
compensation for all materials, labor, equipment and incidentals to install the water
main line complete in place, including, but not limited to, initial asphalt cutting
(where required), excavation, hauling and disposal and/or abandonment of
excavated material and existing pipe, bedding, shoring, temporary bypass pumping,
installation of pipe and fittings, cover material, control of grade, control of water,
backfilling and compaction, testing, disinfection of new waterline compliant with
current AWWA standards, restoration work including sidewalk, curb, asphalt and
striping, and cleanup.

1” PE Water Service Installation: Payment for 1” PE Water Service Installation shall
be on the basis of a Lump Sum bid price for the actual amount of pipe placed as
measured on the pipe slope from main line to meter box and to the grades as shown
on the Plans. Payment shall be considered as full compensation for all materials,
labor, equipment and incidentals to install the water service line complete in place,
including, but not limited to, initial asphalt cutting (where required), excavation,
hauling and disposal and/or abandonment of excavated material and existing pipe,
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Bid Item 8

Bid Item 9

Bid Item 10

bedding, shoring, temporary bypass pumping, disinfection of new waterline
compliant with current AWWA standards, installation of pipe and fittings, cover
material, control of grade, control of water, backfilling and compaction, testing,
restoration work including sidewalk, curb, asphalt and striping, and cleanup.

10” Sewer Main Installation: Payment for 10” Sewer Main Installation shall be on
the basis of a Lump Sum bid price for the actual amount of pipe placed as measured
on the pipe slope through the manholes and to the grades as shown on the Plans.
Payment shall be considered as full compensation for all materials, labor, equipment
and incidentals to install the sewer main line complete in place, including, but not
limited to, initial asphalt cutting (where required), excavation, hauling and disposal
and/or abandonment of excavated material and existing pipe, existing manhole
removal, bedding, shoring, temporary bypass sewer pumping, installation of pipe
and fittings, cover material, control of grade, control of water, backfilling and
compaction, testing, restoration work including sidewalk, curb, asphalt and striping,
and cleanup. This is a live sewer line and the CONTRACTOR shall provide sanitary
facilities for the employees and roadway must be clean of any spoil materials at all
times.

6” Sewer Main Installation: Payment for 6” Sewer Main Installation shall be on the
basis of a Lump Sum bid price for the actual amount of pipe placed as measured on
the pipe slope through the manholes and to the grades as shown on the Plans.
Payment shall be considered as full compensation for all materials, labor, equipment
and incidentals to install the sewer main line complete in place, including, but not
limited to, initial asphalt cutting (where required), excavation, hauling and disposal
and/or abandonment of excavated material and existing pipe, existing manhole
removal, bedding, shoring, temporary bypass sewer pumping, installation of pipe
and fittings, cover material, control of grade, control of water, backfilling and
compaction, testing, restoration work including sidewalk, curb, asphalt and striping,
and cleanup. This is a live sewer line and the CONTRACTOR shall provide sanitary
facilities for the employees and roadway must be clean of any spoil materials at all
times.

4” HDPE Sewer Lateral Installation: Payment for 4” HDPE Sewer Lateral Installation
shall be on the basis of a Lump Sum bid price for the actual amount of pipe placed as
measured on the pipe slope through the manholes and to the grades as shown on the
Plans. Payment shall be considered as full compensation for all materials, labor,
equipment and incidentals to install the sewer main line complete in place, including,
but not limited to, initial asphalt cutting (where required), excavation, hauling and
disposal and/or abandonment of excavated material and existing pipe, bedding,
shoring, temporary bypass sewer pumping, installation of pipe and fittings, cover
material, installation of sewer lateral cleanouts, including, but not limited to, pipe,
trace wire and other components as per plan detail, control of grade, control of
water, backfilling and compaction, testing, restoration work including sidewalk, curb,
asphalt and striping, and cleanup. This is a live sewer line and the CONTRACTOR shall
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Bid Item 11

Bid Item 12

Bid Item 13

Bid Item 14

provide sanitary facilities for the employees and roadway must be clean of any spoil
materials at all times.

Manhole Installation: Payment for Manhole Installation shall be on the basis of a Per
Each bid price, and shall be considered as full compensation for all materials, labor
and equipment necessary to furnish and install the manholes with frame and cover
set to grade with concrete collar complete in place, including all required excavation,
hauling and disposal of excavated material, old pipe, backfill, shoring, temporary
bypass sewer pumping, control of grade, control of water, and connection of the
trunk and service lines at the locations shown on the Plans

Additive Bid Item(s)

Water Mainline Removal: Payment for Water Mainline Removal shall be on the
basis of a fixed Lump Sum bid price for the actual amount of pipe removed as
measured on the pipe slope to the grades as shown on the Plans. Payment shall be
considered as full compensation for all materials, labor, equipment and incidentals to
remove the entirety of water main line within project extents complete in place,
including, but not limited to, initial asphalt cutting (where required), excavation,
hauling and disposal of excavated material and existing pipe, bedding, shoring,
installation of pipe and fittings, cover material, control of grade, control of water,
backfilling and compaction, testing, restoration work including sidewalk, curb,
asphalt and striping, and cleanup.

Sewer Mainline Removal: Payment for Sewer Mainline Removal shall be on the
basis of a fixed Lump Sum bid price for the actual amount of pipe removed as
measured on the pipe slope through the manholes and to the grades as shown on the
Plans. Payment shall be considered as full compensation for all materials, labor,
equipment and incidentals to remove the entirety of sewer line within project
extents complete in place, including, but not limited to, initial asphalt cutting (where
required), excavation, hauling and disposal of excavated material and existing pipe,
bedding, shoring, installation of pipe and fittings, cover material, control of grade,
control of water, backfilling and compaction, testing, restoration work including
sidewalk, curb, asphalt and striping, and cleanup.

Service Line Removal: Payment for Sewer Service Line Removal shall be on the basis
of a fixed Lump Sum bid price for the actual amount of pipe removed as measured
on the pipe slope through the manholes and to the grades as shown on the Plans.
Payment shall be considered as full compensation for all materials, labor, equipment
and incidentals to remove the entirety of sewer and water main line within project
extents complete in place, including, but not limited to, initial asphalt cutting (where
required), excavation, hauling and disposal of excavated material and existing pipe,
bedding, shoring, installation of pipe and fittings, cover material, control of grade,
control of water, backfilling and compaction, testing, restoration work including
sidewalk, curb, asphalt and striping, and cleanup.
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Bid Item 15

Bid Item 16

Bid Item 17

Bid Item 18

Additional Traffic Control: Payment for Traffic Control beyond the scope of the
project timeline due to project delays out of the control of the District and the
Contractor and shall be on the basis of a fixed Per Day bid price, and shall be
considered as full compensation for all materials, labor, equipment and incidentals to
provide construction traffic control and a specific traffic management plan approved
by the District and submitted to the County of Humboldt; establishing detours and
one lane traffic with flagmen. The traffic control plan shall meet the current Manual
on Uniform Traffic Control Devices (MUTCD) requirements and meet the
requirements of the Humboldt County Encroachment permit submitted to the
District a minimum of 4 weeks before construction begins. Any additional traffic
control plans required by the County of Humboldt shall be provided and submitted
by the Contractor and cost will be covered under this item.

Additional Water Main Installation: Payment for Water Main Installation beyond
the approximate quantities provided in the Bid Schedule and Plans shall be on the
basis of a Per Linear Foot bid price, and shall be considered as full compensation for
all materials, labor, equipment and incidentals to install the water main line complete
in place, including, but not limited to, initial asphalt cutting (where required),
excavation, hauling and disposal and/or abandonment of excavated material and
existing pipe, bedding, shoring, temporary bypass pumping, installation of pipe and
fittings, cover material, control of grade, control of water, backfilling and compaction,
testing, disinfection of new waterline compliant with current AWWA standards,
restoration work including sidewalk, curb, asphalt and striping, and cleanup.

Additional Water Service Installation: Payment for Water Service Installation
beyond the approximate quantities provided in the Plans shall be on the basis of a
Per Linear Foot bid price for the actual amount of pipe placed as measured on the
pipe slope from main line to meter box and to the grades as shown on the Plans.
Payment shall be considered as full compensation for all materials, labor, equipment
and incidentals to install the water service line complete in place, including, but not
limited to, initial asphalt cutting (where required), excavation, hauling and disposal
and/or abandonment of excavated material and existing pipe, bedding, shoring,
temporary bypass pumping, disinfection of new waterline compliant with current
AWWA standards, installation of pipe and fittings, cover material, control of grade,
control of water, backfilling and compaction, testing, restoration work including
sidewalk, curb, asphalt and striping, and cleanup.

Additional Sewer Main Installation: Payment for Sewer Main Installation beyond
the approximate quantities provided in the Plans shall be on the basis of a Per
Linear Foot bid price for the actual amount of pipe placed as measured on the pipe
slope through the manholes and to the grades as shown on the Plans. Payment shall
be considered as full compensation for all materials, labor, equipment and
incidentals to install the sewer main line complete in place, including, but not limited
to, initial asphalt cutting (where required), excavation, hauling and disposal and/or
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Bid Item 19

Bid Item 20

Bid Item 21

abandonment of excavated material and existing pipe, existing manhole removal,
bedding, shoring, temporary bypass sewer pumping, installation of pipe and fittings,
cover material, control of grade, control of water, backfilling and compaction, testing,
restoration work including sidewalk, curb, asphalt and striping, and cleanup. This is a
live sewer line and the CONTRACTOR shall provide sanitary facilities for the
employees and roadway must be clean of any spoil materials at all times.

Additional Sewer Lateral Installation: Payment for Sewer Lateral Installation beyond
the approximate quantities provided in the Plans shall be on the basis of a Per
Linear Foot bid price for the actual amount of pipe placed as measured on the pipe
slope through the manholes and to the grades as shown on the Plans. Payment shall
be considered as full compensation for all materials, labor, equipment and
incidentals to install the sewer main line complete in place, including, but not limited
to, initial asphalt cutting (where required), excavation, hauling and disposal and/or
abandonment of excavated material and existing pipe, bedding, shoring, temporary
bypass sewer pumping, installation of pipe and fittings, cover material, installation of
sewer lateral cleanouts, including, but not limited to, pipe, trace wire and other
components as per plan detail, control of grade, control of water, backfilling and
compaction, testing, restoration work including sidewalk, curb, asphalt and striping,
and cleanup. This is a live sewer line and the CONTRACTOR shall provide sanitary
facilities for the employees and roadway must be clean of any spoil materials at all
times.

Additional Earthwork: Payment for Earthwork beyond the approximate quantities
provided in the Plans and shall be on a Per Cubic Yard basis for materials, labor,
equipment and incidentals for additional earthwork, including but not limited to,
initial asphalt cutting (where required), excavation, hauling and disposal and/or
abandonment of excavated material and existing pipes, bedding, shoring, control of
grade, control of water, backfilling and compaction, testing, restoration work
including sidewalk, curb, asphalt and striping, and cleanup. The District is not
responsible for additional costs associated with trench failures and/or cave-ins.

Additional Paving: Payment for Paving beyond the approximate quantities
provided in the Plans and shall be on a Per Square Yard basis for materials, labor,
equipment and incidentals for additional asphalt paving, including but not limited to,
initial asphalt cutting (where required), removal, hauling and disposal and/or
abandonment of excavated asphalt paving, control of grade, placement and
compaction, testing, restoration work including sidewalk, curb, asphalt and striping,
and cleanup.

** END OF SECTION **

71



This Page Left Intentionally Blank

72



Appendices



This Page Left Intentionally Blank

74



Appendix A:
Attachment A, Construction
Plan Sheets



* PROJECT LOCATION
. WALNUT DRIVE,
CUTTEN, CA 95503

LOCATION MAP

Z\

NO SCALE

PROJECT DATA

NORTH

PROJECT DESCRIPTION — REPLACEMENT AND UPGRADES OF EXISTING SANITARY SEWER AND
WATER MAINS ALONG WALNUT DRIVE, BETWEEN NORTHRIDGE DRIVE
AND HURST LANE. ALL WORK TO TAKE PLACE WITHIN HUMBOLDT

COUNTY RIGHT—OF—-WAY

PROJECT ADDRESS - WALNUT DRIVE, CUTTEN, CA 95503

CLIENT — HUMBOLDT COMMUNITY SERVICES DISTRICT
JURISDICTION — COUNTY OF HUMBOLDT
SHEET INDEX

—_

VICINITY MAP & CONSTRUCTION NOTES

OVERALL SITE PLAN

EXISTING PARTIAL SITE PLAN AND PROFILE FOR 1+00 TO 6+50
EXISTING PARTIAL SITE PLAN AND PROFILE FOR 6+50 TO 12+00
PROPOSED PARTIAL SITE PLAN AND PROFILE FOR 1400 TO 6+50
PROPOSED PARTIAL SITE PLAN AND PROFILE FOR 6+50 TO 12+00
HCSD STANDARD DETAILS

HCSD STANDARD DETAILS

© 0o N o 0o &> N

HCSD STANDARD DETAILS
10. TRAFFIC CONTROL PLAN

GRADING NOTES

1. STRAIGHT GRADE BETWEEN FINISHED
GRADES SHOWN

2. CONTOURS SHOWN ARE BASED ON EXISTING
TOPOGRAPHY AT 1’ INTERVALS.

3. GRADE ELEVATIONS ARE BASED ON THE
TOPOGRAPHIC LINE WORK IN THE
BACKGROUND DRAWINGS PROVIDED BY
HUMBOLDT COMMUNITY SERVICES DISTRICT.

UTILITY NOTES

1. EXISTING UTILITIES ARE BASED ON
HUMBOLDT COMMUNITY SERVICES DISTRICT
SLIDE AREA OVERVIEW DRAWING AND SITE
VISIT BY WHITCHURCH ENGINEERING ON
SEPTEMBER 13, 2023

2. UTILITY LOCATIONS AND SIZING TO BE
CONFIRMED PRIOR TO DEVELOPMENT

PROJECT INFORMATION:

CIVIL ENGINEER:

WHITCHURCH ENGINEERING INC.
610 9TH STREET

FORTUNA, CA 95540

AC  ASPHALT CONCRETE
AGG.  AGGREGATE
APPROVED
BW  BACK OF WALK
BO  BLOW-OFF
CATV  CABLE TELEVISION
CC  CONCRETE
CL  CENTERLINE
CO  CLEANOUT
CONC.  CONCRETE
DI DRAINAGE INLET
(E)  EAST
<E>  EXISTING
EL  ELEVATION
ELEC.  ELECTRICAL
EP  EDGE OF PAVEMENT
EVv  ELECTRICAL VAULT
EXIST.  EXISTING
FF FINISHED FLOOR
FH  FIRE HYDRANT
FL  FLOW LINE

GENERAL NOTES

1. ALL CONSTRUCTION, MATERIALS AND WORKMANSHIP SHALL CONFORM TO THE 2022 EDITION OF THE
CALIFORNIA BUILDING CODE, 2022 EDITIONS OF THE CALIFORNIA ELECTRICAL AND FIRE CODES, AND ALL
APPENDICES THERETO, CALTRANS STANDARD PLANS & SPECIFICATIONS, LATEST EDITION.

2. THE CONTRACTOR SHALL PROVIDE WORKMANS COMPENSATION INSURANCE & LIABILITY INSURANCE.
3. THE CONTRACTOR SHALL GUARANTEE ALL LABOR AND MATERIAL FOR A MINIMUM OF ONE YEAR.

4. THE GENERAL CONTRACTOR SHALL VERIFY ALL THE SITE CONDITIONS AND DIMENSIONS BEFORE STARTING
WORK. THE CONTRACTOR SHALL NOTIFY THE OWNER’S REPRESENTATIVE OF ANY DISCREPANCIES.

5. FEATURES OF CONSTRUCTION SHOWN ARE TYPICAL AND SHALL APPLY GENERALLY THROUGHOUT SIMILAR
CONDITIONS.

6. DETAILS SHOWN ON TYPICAL DETAIL SHEETS SHALL BE USED WHENEVER APPLICABLE, UNLESS OTHERWISE
SHOWN. SPECIFIC DETAILS ON THE CIVIL DRAWINGS TAKE PRECEDENCE OVER TYPICAL DETAILS. SPECIFIC NOTES
SHOWN ON THE CIVIL DRAWINGS TAKE PRECEDENCE OVER GENERAL NOTES. NOTES AND DETAILS ON THE
STRUCTURAL DRAWINGS TAKE PRECEDENCE OVER SPECIFICATIONS.

7. ALL CONDITIONS SHOWN OR NOTED AS EXISTING ARE BASED ON BEST INFORMATION AVAILABLE AT THE TIME
OF PREPARATION OF THESE DRAWINGS, NO WARRANTY IS IMPLIED AS TO THEIR ACCURACY.

8. ALL BUILDING MATERIAL SHALL BE NEW MATERIAL, UNLESS OTHERWISE APPROVED OR SPECIFIED BY
ENGINEER.

9. CONTRACTORS SHALL VERIFY EASEMENTS (PUBLIC OR PRIVATE) FOR SEWER, WATER, ELECTRICAL, TELEPHONE,
CABLE T.V., AND GAS PRIOR TO STARTING CONSTRUCTION.

10. VERIFY ALL UTILITY DATA AND LOCATIONS PRIOR TO ANY WORK. ONSITE UTILITIES SHALL BE COORDINATED
WITH THE APPROPRIATE AGENCY OR UTILITY COMPANY.

11. THE DESIGN CONSULTANTS ASSUMES NO RESPONSIBILITY FOR THE PERFORMANCE OF PRODUCTS OR
MATERIALS NOT SPECIFIED IN THESE DRAWINGS.

12. WRITTEN DIMENSIONS TAKE PRECEDENCE OVER SCALED DRAWINGS. WHERE DISCREPANCIES OCCUR NOTIFY
THE OWNER'S REPRESENTATIVE FOR CLARIFICATION.

13. ACCEPT NO INK OR PENCIL CORRECTIONS TO THESE DRAWINGS WITHOUT THE OWNER’S REPRESENTATIVE
INITIAL OR SIGNATURE. THE DESIGN CONSULTANTS SHALL BE HELD HARMLESS FOR ALL CHANGES NOT IN
CONFORMANCE WITH THIS PROVISION.

14. ALL USERS OF THESE DRAWINGS AGREE BY USING THESE DRAWINGS TO HOLD THE DESIGN CONSULTANTS
HARMLESS FOR ANY AND ALL WORK THAT DOES NOT CONFORM TO THE REQUIREMENTS AND MINIMUM
STANDARDS OF THE C.B.C., ORDINANCES, AND ACCEPTABLE STANDARDS.

15. THESE DRAWINGS ARE THE PROPERTY OF THE DESIGN CONSULTANTS AND ARE NOT TO BE USED IN PART
FOR ANY WORK OTHER THAN THE LOCATION SHOWN HEREON.

16. THE DESIGN CONSULTANTS AND THE OWNER SHALL HAVE NO CONTROL OR CHARGE OF AND SHALL NOT BE
RESPONSIBLE FOR CONSTRUCTION MEANS, METHODS, TECHNIQUES, SEQUENCES OR PROCEDURES FOR ANY
SAFETY PRECAUTIONS AND PROGRAMS IN CONNECTION WITH THE WORK.

17. THE CONTRACTOR SHALL COMPLY WITH ALL OF THE APPLICABLE REQUIREMENTS OF THE FEDERAL WILLIAMS
— STEIGER OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA) OF 1970° AND ANY AMENDMENTS THERETO.
CONTRACTOR AGREES THAT HE SHALL ASSUME SOLE AND COMPLETE RESPONSIBILITY FOR JOB SITE CONDITIONS
DURING THE COURSE OF CONSTRUCTION OF THIS PROJECT, INCLUDING SAFETY OF ALL PERSONS AND
PROPERTY; THAT THIS REQUIREMENT SHALL APPLY CONTINUOUSLY AND NOT BE LIMITED TO NORMAL WORKING
HOURS; AND THAT THE CONTRACTOR SHALL DEFEND, INDEMNIFY, AND HOLD THE OWNER AND THE ENGINEER
HARMLESS FROM ANY AND ALL LUABILITY, REAL OR ALLEGED, IN CONNECTION WITH THE PERFORMANCE OF WORK
ON THIS PROJECT, EXCEPTING FOR LIABILITY ARISING FROM THE SOLE NEGLIGENCE OF THE OWNER, THE
ENGINEER OR HUMBOLDT COUNTY DEPARTMENT OF PUBLIC WORKS.

18. THE CONTRACTOR SHALL COMPARE ALL PAGES OF THE PLANS; ANY DISCREPANCIES SHALL BE REPORTED
TO THE ENGINEER PRIOR TO PROCEEDING WITH WORK.

19. UPON COMPLETION OF THE PROJECT, THE CONTRACTOR AND SUBCONTRACTORS SHALL REMOVE SURPLUS
MATERIALS AND DEBRIS FROM THE SITE. CONTRACTOR SHALL REMOVE ALL DELETERIOUS MATERIAL FROM SITE
INCLUDING BUT NOT LIMITED TO; BROKEN CONCRETE, STUMPS, ROCKS, DEBRIS, ASPHALT RUBBLE, GARBAGE,
ETC. AND LEGALLY DISPOSE OF ABOVE.

20. LOCATIONS AND ELEVATIONS OF EXISTING UNDERGROUND UTILITIES SHOWN HEREON ARE FROM RECORD
INFORMATION ONLY AND ARE SHOWN FOR INFORMATION ONLY. THE CONTRACTOR SHALL BE RESPONSIBLE FOR
LOCATING ALL UNDERGROUND UTILITIES PRIOR TO EXCAVATION AND CONSTRUCTION IN ANY AREA. CONTRACTOR
SHALL CONTACT UNDERGROUND SERVICE ALERT (USA) AT 1-800—642—2444 A MINIMUM OF 48 HOURS IN
ADVANCE OF ANY EXCAVATION. CONTRACTORS SHALL IMMEDIATELY REPORT ANY DISCREPANCIES IN RECORD
INFORMATION TO ENGINEER AND DEVELOPER PRIOR TO CONSTRUCTING ANY WORK.

21. CONTRACTOR SHALL BE RESPONSIBLE FOR ALL SITE SAFETY REQUIREMENTS.

22. CONTRACTOR SHALL PROTECT ALL EXISTING IMPROVEMENTS ON OR ADJACENT TO PROJECT SITE.
CONTRACTOR SHALL REPAIR OR REPLACE ALL DAMAGE TO EXISTING IMPROVEMENTS TO THE SATISFACTION OF
HUMBOLDT COUNTY PUBLIC WORKS OR PRIVATE PROPERTY OWNER INVOLVED.

23. THE ENGINEER OF RECORD SHALL PROVIDE A FINAL LETTER OF CERTIFICATION TO THE HUMBOLDT COUNTY
BUILDING DEPARTMENT CONFIRMING THE PROJECT HAS BEEN COMPLETED IN CONFORMANCE WITH THE APPROVED
SOILS REPORT, GRADING, EROSION AND SEDIMENT CONTROL PLAN, AND STORM WATER POLLUTION PREVENTION
PLAN.

ABBREVIATIONS

FW  FRONT OF WALK SHT.  SHEET

GD  GROUND SS  SANITARY SEWER

GM  GAS METER SSCO  SANITARY SEWER CLEANOUT
GRD  GROUND SSMH  SANITARY SEWER MANHOLE

IP IRON PIPE SD  STORMDRAIN

JP JOINT UTILITY POLE SQ.  SQUARE

JB  JUNCTION BOX (S)  SOUTH

HP HIGH POINT TR TELEPHONE VAULT

MH  MANHOLE STD.  STANDARD

MIN. MINIMUM SWK. SIDEWALK
(N)  NORTH T.B.M.  TEMPORARY BENCH MARK
N> NEW T?(R:’ TO BE REPLACED
TOP OF CURB
5;; POWER POLE TOG  TOP OF GRATE
Ut  POUNDS PER SQUARE INCH THK.  THICK
hop  PUBLIC UTILITY EASEMENT UTIL.  UTILTY
RD.  REINFORCE CONCRETE PIPE W WATER
R /W ROAD WIR  WATER
sp  RIGHT OF WAY W/ WITH
STORM DRAIN (W) WEST
S:F. SQUARE FoOT WM WATER METER

WV WATER VALVE

SITE PREPARATION

1. ALL TOPSOIL, VEGETATION, ORGANICS, AND DEBRIS SHOULD BE REMOVED FROM THE PROPOSED
BUILDING AND PAVEMENT AREAS. THE GENERAL DEPTH OF STRIPPING SHOULD BE SUFFICIENTLY DEEP TO
REMOVE THE ROOT SYSTEMS AND ORGANIC TOP SOILS. FOR ESTIMATE PURPOSES, A MINIMUM STRIPPING
DEPTH OF 6 INCHES SHOULD BE USED. THE ACTUAL DEPTH OF STRIPPING SHOULD BE REVIEWED BY
THE SOILS CONSULTANT AT THE TIME OF CONSTRUCTION 0.5'—1.0" IS THE TYPICAL TOP SOIL DEPTH FOR
THIS SITE. DEEPER STRIPPING MAY BE REQUIRED IN LOCALIZED AREAS. STRIPPING SHOULD EXTEND
LATERALLY A MINIMUM OF 10 FEET OUTSIDE THE BUILDING AND PAVEMENT PERIMETERS. THESE MATERIALS
WILL NOT BE SUITABLE FOR USE AS ENGINEERED FILL; HOWEVER, STRIPPED TOPSOIL MAY BE STOCKPILED
AND REUSED IN LANDSCAPE AREAS AT THE DISCRETION OF THE OWNER.

2. THE CONTRACTOR SHOULD LOCATE ALL FOUNDATIONS, FLOOR SLABS, DEBRIS PITS, FILL SOILS,
PAVEMENTS, AND SUBSURFACE STRUCTURES. THESE SOILS OR STRUCTURES SHOULD BE ENTIRELY
REMOVED. THE RESULTING EXCAVATIONS SHOULD BE CLEANED OF ALL LOOSE OR ORGANIC MATERIAL, THE
EXPOSED NATIVE SOILS SHOULD BE SCARIFIED TO A DEPTH OF 8 INCHES, THEN COMPACTED AS
ENGINEERED FILL AND THE EXCAVATION BACKFILLED WITH ENGINEERED FILL.

3. ALL UTILITY LINES SHOULD BE LOCATED. THOSE UTILITY LINES NOT ANTICIPATED TO BE USED AFTER
CONSTRUCTION SHOULD BE EXCAVATED AND REMOVED. UTILITY LINES SHOULD NOT BE CRUSHED AND
LEFT IN PLACE. THE RESULTING EXCAVATIONS SHOULD BE CLEANED OF ALL LOOSE OR ORGANIC
MATERIAL, THE EXPOSED NATIVE SOILS SHOULD BE SCARIFIED TO A DEPTH OF 6 INCHES, THEN
COMPACTED AS ENGINEERED FILL AND THE EXCAVATION BACKFILLED WITH ENGINEERED FILL.

4. THE IN—PLACE DENSITY OF EXISTING UTILITY TRENCH BACKFILLS WHICH ARE ANTICIPATED TO REMAIN
SHOULD BE DETERMINED. EXISTING TRENCH BACKFILL WITH A RELATIVE DENSITY LESS THAN 90 PERCENT
PER ASTM D1557 SHOULD BE OVER—EXCAVATED AND REPLACED AS ENGINEERED FILL WITH A MINIMUM
RELATIVE DENSITY OF 92 PERCENT.

5. THE CONTRACTOR SHOULD LOCATE ALL MONITORING AND/OR ON—SITE WATER WELLS. ALL WELLS
SCHEDULED FOR DEMOLITION SHOULD BE ABANDONED PER STATE AND LOCAL REQUIREMENTS. ANY WELL
(WATER OR MONITORING) THAT FALLS WITHIN THE BUILDING SHOULD BE ABANDONED. THE CONTRACTOR
SHOULD OBTAIN AN ABANDONMENT PERMIT FROM THE LOCAL ENVIRONMENTAL HEALTH DEPARTMENT, AND
ISSUE CERTIFICATES OF DESTRUCTION TO THE OWNER AND THE SOILS CONSULTANT UPON COMPLETION.

6. EXCAVATIONS BELOW GROUNDWATER CAN BE BACKFILLED USING EITHER A SAND—-CEMENT SLURRY, OR
GRAVEL ENCASED IN A GEOTEXTILE FILTER FABRIC OR ENGINEERED FILL MATERIAL. ONCE THE EXCAVATION
IS BACKFILLED ABOVE THE GROUNDWATER TABLE, SILTY SAND SOILS SHOULD BE USED AS BACKFILL.

7. THE EXPOSED GROUND SURFACE IN AREAS TO RECEIVE ENGINEERED FILL MATERIAL, FLOOR SLABS
OR PAVEMENTS SHOULD BE SCARIFIED TO A DEPTH OF 8 INCHES, MOISTURE CONDITIONED TO WITHIN
TWO PERCENT OF OPTIMUM MOISTURE CONTENT AND COMPACTED AS ENGINEERED FILL. THE ZONE OF
SCARIFICATION AND COMPACTION SHOULD EXTEND LATERALLY A MINIMUM OF 10 FEET OUTSIDE THE
PERIMETERS OF THE BUILDINGS. THE SCARIFICATION AND COMPACTION SHOULD BE CONDUCTED
FOLLOWING STRIPPING OPERATIONS, REMOVAL OF SUBSURFACE STRUCTURES, OVER—EXCAVATION, AND
REMOVAL OF ALL SOFT OR PLIANT AREAS.

8. ALL FILL REQUIRED TO BRING THE SITE TO FINAL GRADE SHOULD BE PLACED AS ENGINEERED FILL.
IN ADDITION, ALL NATIVE SOILS OVER—EXCAVATED SHOULD BE COMPACTED AS ENGINEERED FILL.

9. IT SHOULD BE NOTED THAT WATER COULD SEEP INTO EXCAVATIONS. DEWATERING MAY BE REQUIRED.
GROUNDWATER WILL ALSO IMPACT THE EXCAVATION, PLACEMENT, AND BACKFILL OF UTILITY LINES.
CONTRACTORS SHOULD ANTICIPATE REMOVING WATER SEEPAGE. GRANULAR MATERIALS ENCASED IN A
GEOTEXTILE STABILIZATION FABRIC, OR CEMENT—SAND SLURRY BACKFILL MATERIALS SHOULD BE
ANTICIPATED WHEN BACKFILLING UTILITY LINES.

10. SUITABLE EXCESS CUT MATERIALS MAY BE RESUSED ON SITE TO FILL THE LID AREA AND THE NORTH
SLOPE. MATERIAL SHALL BE PLACED AND COMPACTED PER THE SOILS REPORT.

DUST CONTROL DURING CONSTRUCTION. DURING
CONSTRUCTION ACTIVITIES,

THE FOLLOWING DUST CONTROL MEASURES SHALL BE TAKEN:

1. WATER ALL ACTIVE CONSTRUCTION AREAS TWICE PER DAY AND USE EROSION CONTROL MEASURES TO
PREVENT WATER RUNOFF CONTAINING SILT AND DEBRIS FROM ENTERING THE STORM DRAINAGE SYSTEM.

2. COVER TRUCKS HAULING SOIL, SAND AND OTHER LOOSE MATERIAL.

3. PAVE, WATER OR APPLY NON-TOXIC SOIL STABILIZERS ON UNPAVED ACCESS ROADS AND PARKING
AREAS.

4 SWEEP PAVED ACCESS ROADS AND PARKING AREAS DAILY.
5. SWEEP STREETS DAILY IF VISIBLE MATERIAL IS CARRIED ONTO ADJACENT PUBLIC STREETS.
6 INSTALL EROSION CONTROL MEASURES TO PREVENT SILT RUNOFF TO PUBLIC ROADWAYS.

7. REPLANT VEGETATION IN DISTURBED AREAS WITHIN 30 DAYS OF COMPLETION OF PROJECT. THE
CONSTRUCTION SITE SHALL BE MAINTAINED IN A CLEAN AND ORDERLY FASHION AND BE KEPT FREE OF
DEBRIS. SOLID WASTE GENERATE DURING CONSTRUCTION SHALL BE DISPOSED OF IN AN APPROPRIATE
MANNER. SUCH WASTE SHALL INCLUDE, BUT NOT BE LIMITED TO: CONCRETE FORMS, WASTE CONCRETE
AND ASPHALT, EMPTY CONTAINERS OF BUILDING MATERIALS AND EXCESS BUILDING MATERIALS.

DISCOVERY OF PREHISTORIC OR ARCHAEOLOGICAL
RESOURCES

SHOULD CONCENTRATIONS OF ARCHAEOLOGICAL MATERIALS BE ENCOUNTERED DURING CONSTRUCTION OR
GRADING OPERATIONS, ALL GROUND-DISTURBING WORK SHALL BE TEMPORARILY HALTED ON THE SITE.
WORK NEAR THE ARCHAEOLOGICAL FINDS SHALL NOT BE RESUMED UNTIL A QUALIFIED ARCHAEOLOGIST HAS
EVALUATED THE MATERIALS AND OFFERED RECOMMENDATIONS FOR FURTHER ACTION. PREHISTORIC
MATERIALS WHICH COULD BE ENCOUNTERED INCLUDE: OBSIDIAN OR CHERT FLAKES OR TOOLS, LOCALLY
DARKENED MIDDEN, GROUNDSTONE ARTIFACTS, DEPOSITIONS OF SHELL, DIETARY BONE, AND HUMAN
BURIALS. SHOULD HUMAN REMAINS BE UNCOVERED, STATE LAW REQUIRES THAT THE COUNTY CORONER
BE CONTACTED IMMEDIATELY. SHOULD THE CORONER DETERMINE THAT THE REMAINS ARE LIKELY THOSE
OF A NATIVE AMERICAN, THE CALIFORNIA NATIVE AMERICAN HERITAGE COMMISSION MUST BE CONTACTED.
THE HERITAGE COMMISSION CONSULTS WITH THE MOST LIKELY NATIVE AMERICAN DESCENDANTS TO
DETERMINE THE APPROPRIATE TREATMENT OF THE REMAINS.

DAYS AND HOURS OF CONSTRUCTION AND NOISE CONTROL.

HOURS OF CONSTRUCTION AND NOISE CONTROL. THE FOLLOWING SHALL APPLY TO CONSTRUCTION NOISE
FROM TOOLS AND EQUIPMENT:

1. THE OPERATION OF TOOLS OR EQUIPMENT USED IN CONSTRUCTION, DRILLING, REPAIR, ALTERATION OR
DEMOLITION SHALL BE LIMITED TO BETWEEN THE HOURS OF 7 AM. AND 5 P.M. MONDAY THROUGH
FRIDAY. WEEKEND OPERATION MAY ONLY BE ACCEPTABLE, PROVIDED THAT THE COUNTY OF HUMBOLDT IS
NOTIFIED 48 HOURS (2 BUSINESS DAYS) IN ADVANCE AND AGREES TO THE WEEKEND OPERATION.

2. NO HEAVY EQUIPMENT RELATED CONSTRUCTION ACTIVITIES SHALL BE ALLOWED ON SUNDAYS OR
HOLIDAYS.

3. CONTRACTOR SHALL SELECT STAGING AREAS AS FAR AS FEASIBLY POSSIBLE FROM SENSITIVE
RECEPTORS.

4. CONTRACTOR SHALL MAINTAIN ALL CONSTRUCTION EQUIPMENT WITH MANUFACTURER’S SPECIFIED
NOISE—MUFFLING DEVICES.

5. UNNECESSARY IDLING OF INTERNAL COMBUSTION ENGINES SHALL BE PROHIBITED, THIS WOULD MEAN
TURNING OFF EQUIPMENT IF IT WILL NOT BE USED FOR 5 OR MORE MINUTES.

6. ALL STATIONARY NOISE—GENERATING CONSTRUCTION EQUIPMENT SUCH AS AIR COMPRESSORS AS FAR
AS POSSIBLE FROM HOMES AND BUSINESSES.

7. CONTRACTOR SHALL SELECT QUIET CONSTRUCTION EQUIPMENT, PRIMARY AIR COMPRESSORS, WHENEVER
POSSIBLE.

8. TRUCK DRIVERS SHALL ADHERE TO POSTED SPEED ON LOCAL ROADS. ALTERNATE TRUCK ROUTES
SHALL BE CONSIDERED IF COMPLAINTS OCCUR.

SPECIFICATIONS:

PIPES:

A. WATER PIPE SHALL BE CONSTRUCTED:

1. FUSIBLE HIGH DENSITY POLYETHELYNE (HDPE) CONFORMING TO ASTM F667 WITH SDR 35 OR
BETTER EQUIVALENT.

2. ALL LINES TO HAVE #10 COATED COPPER TRACER WIRE INSTALLED PER HCSD STANDARDS.
B. SANITARY SEWER PIPE SHALL BE CONSTRUCTED:

1. FUSIBLE HIGH DENSITY POLYETHELYNE (HDPE) CONFORMING TO ASTM F667 WITH SDR 35 OR
BETTER EQUIVALENT.

2. ALL LINES TO HAVE #10 COATED COPPER TRACER WIRE INSTALLED PER HCSD STANDARDS.
3. ALL LINES THAT REQUIRED COUPLINGS SHALL BE FITTED WITH CALDER STYLE SHIELDED
SEWER COUPLINGS PER HCSD STANDARDS.
C. ASPHALT PAVING SHALL BE CONSTRUCTED OF

1. %" HOT MIX ASPHALT, TYPE B, CONFORMING TO CALTRANS STANDARD SPECIFICATION
SECTION 39.

2. THE FINISHED SURFACE OF THE ASPHALT CONCRETE SHALL BE WITHIN 0.05 FOOT OF THE
DESIGN GRADES.

D. CLASS 2 AGGREGATE BASE SHALL BE CONSTRUCTED OF:

1. 13 INCH MAXIMUM AS DEFINED IN SECTION 26—1.02B OF THE CALTRANS STANDARD
SPECIFICATIONS (2018 EDITION)

2. WHERE SPECIFIED AGGREGATE BASE THICKNESS IS 0.50 FOOT OR LESS, THE AGGREGATE
BASE MAY BE SPREAD AND COMPACTED IN ONE LAYER.

3. WHERE SPECIFIED AGGREGATE BASE THICKNESS IN GREATER THAN 0.50 FOOT, SPREAD AND
COMPACT IN 2 OR MORE LAYERS APPROXIMATELY EQUAL IN THICKNESS. THE COMPACTED
THICKNESS OF ANY ONE LAYER MUST NOT EXCEED 0.50 FOOT.

4. ALL AGGREGATE BASE SHALL BE COMPACTED TO 95% RELATIVE COMPACTION.

E. SAND SHALL BE SAND EQUIVALENT 45.

F. RIVER RUN GRAVELS MAY BE USED FOR SUB BASE MATERIALS FOR THE ROADWAY. A
COMPACTION OF 90% OR BETTER PER ASTM D—1557 IS REQUIRED.

ENCROACHMENT NOTES:

HUMBOLDT COUNTY SERVICES DISTRICT HOLDS THE ENCROACHMENT PERMIT NO. 2313. THE FOLLOWING
NOTES ARE WRITTEN WITH RESPECT TO THE SPECIFIC REQUIREMENTS LISTED IN THE PERMIT

1. ANY OPENING OR EXCAVATION MATE UNDER THE AUTHORITY OF THIS PERMIT SHALL NOT EXCEED
FOUR (4) FEET IN WIDTH AND/OR FIFTY (50) FEET IN LENGTH.

2. THE MINIMUM OVERHEAD CLEARANCE OF CABLES AT ALL ROAD CROSSINGS SHALL BE EIGHTEEN FEET
(18).

3. NO COMPLETE ROAD CLOSURE IS AUTHORIZED UNDER THIS PERMIT, UNLESS AUTHORIZED IN WRITING
BY THE DIRECTOR OF PUBLIC WORKS.

4. EXCAVATIONS SHALL BE CONDUCTED IN SUCH A MANNER THAT NOT MORE THAN ONE TRAFFIC LANE
IS CLOSED AT ANY ONE TIME.

5. NO OPEN TRENCHES WITHIN COUNTY RIGHT OF WAY SHALL BE ALLOWED DURING NON—WORKING
HOURS.

6. BACKFILL MATERIAL USED IN ALL TRENCHES SHALL CONFORM TO SECTION 19 OF CALTRANS
STANDARD SPECIFICATIONS, DATE 2018. THE ATTACHED TYPE | TRENCH DETAIL SHALL BE USED FOR
ALL ROADS.

7. ALL TRENCHES SHALL BE TEMPORARILY CAPPED WITH A MINIMUM OF THREE INCHES (3"”) OF COLD
MIX PRIOR TO OPENING THE ROADWAY TO PUBLIC TRAFFIC.

8. PERMANENT PAVEMENT RESTORATION SHALL CONSISTS OF MINIMUM OF THREE (3”) INCHES OF TYPE
B ASPHALT CONCRETE (HOT MIX).

9. THE DEPARTMENT OF PUBLIC WORKS RESERVES THE RIGHT TO MAKE AS MANY COMPACTION TESTS
AS IT DEEMS REASONABLY NECESSARY TO ENSURE THAT THE COMPACTION REQUIREMENTS ARE MET.

10. THE OPERATION OF TOOLS OR EQUIPMENT USED IN CONSTRUCTION, DRILLING, REPAIR, ALTERATION OR
DEMOLITION SHALL BE LIMITED TO BETWEEN THE HOURS OF 7 A.M. AND 5 P.M. MONDAY THROUGH
FRIDAY. WEEKEND OPERATION MAY ONLY BE ACCEPTABLE, PROVIDED THAT THE COUNTY OF HUMBOLDT
IS NOTIFIED 48 HOURS (2 BUSINESS DAYS) IN ADVANCE AND AGREES TO THE WEEKEND OPERATION.

THESE PLANS ARE ORIGINALLY
PRINTED ON 22"x34" PAPER.

e

This drawing or drawing set shall not be used for construction unless a jurisdictional stamp (County, City, State, Federal) has been issued on the

drawing, stating "FOR PERMIT” or similar verbiage, a wet signed professional engineer's stamp, and permit documents have been issued for the project.
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GRADING NOTES 1. STRAIGHT GRADE BETWEEN FINISHED STRAIGHT GRADE BETWEEN FINISHED GRADES SHOWN 2. CONTOURS SHOWN ARE BASED ON EXISTING CONTOURS SHOWN ARE BASED ON EXISTING TOPOGRAPHY AT 1' INTERVALS. 3. GRADE ELEVATIONS ARE BASED ON THE GRADE ELEVATIONS ARE BASED ON THE TOPOGRAPHIC LINE WORK IN THE BACKGROUND DRAWINGS PROVIDED BY HUMBOLDT COMMUNITY SERVICES DISTRICT. 
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UTILITY NOTES 1. EXISTING UTILITIES ARE BASED ON EXISTING UTILITIES ARE BASED ON HUMBOLDT COMMUNITY SERVICES DISTRICT SLIDE AREA OVERVIEW DRAWING AND SITE VISIT BY WHITCHURCH ENGINEERING ON SEPTEMBER 13, 2023 2. UTILITY LOCATIONS AND SIZING TO BE UTILITY LOCATIONS AND SIZING TO BE CONFIRMED PRIOR TO DEVELOPMENT
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GENERAL NOTES       1. ALL CONSTRUCTION, MATERIALS AND WORKMANSHIP SHALL CONFORM TO THE 2022 EDITION OF THE CALIFORNIA BUILDING CODE, 2022 EDITIONS OF THE CALIFORNIA ELECTRICAL AND FIRE CODES, AND ALL APPENDICES THERETO, CALTRANS STANDARD PLANS & SPECIFICATIONS, LATEST EDITION.  2. THE CONTRACTOR SHALL PROVIDE WORKMANS COMPENSATION INSURANCE & LIABILITY INSURANCE. 3. THE CONTRACTOR SHALL GUARANTEE ALL LABOR AND MATERIAL FOR A MINIMUM OF ONE YEAR. 4. THE GENERAL CONTRACTOR SHALL VERIFY ALL THE SITE CONDITIONS AND DIMENSIONS BEFORE STARTING WORK.  THE CONTRACTOR SHALL NOTIFY THE OWNER'S REPRESENTATIVE OF ANY DISCREPANCIES.  5.  FEATURES OF CONSTRUCTION SHOWN ARE TYPICAL AND SHALL APPLY GENERALLY THROUGHOUT SIMILAR CONDITIONS. 6.  DETAILS SHOWN ON TYPICAL DETAIL SHEETS SHALL BE USED WHENEVER APPLICABLE, UNLESS OTHERWISE SHOWN. SPECIFIC DETAILS ON THE CIVIL DRAWINGS TAKE PRECEDENCE OVER TYPICAL DETAILS. SPECIFIC NOTES SHOWN ON THE CIVIL DRAWINGS TAKE PRECEDENCE OVER GENERAL NOTES. NOTES AND DETAILS ON THE STRUCTURAL DRAWINGS TAKE PRECEDENCE OVER SPECIFICATIONS. 7.  ALL CONDITIONS SHOWN OR NOTED AS EXISTING ARE BASED ON BEST INFORMATION AVAILABLE AT THE TIME OF PREPARATION OF THESE DRAWINGS, NO WARRANTY IS IMPLIED AS TO THEIR ACCURACY. 8.  ALL BUILDING MATERIAL SHALL BE NEW MATERIAL, UNLESS OTHERWISE APPROVED OR SPECIFIED BY ENGINEER. 9. CONTRACTORS SHALL VERIFY EASEMENTS (PUBLIC OR PRIVATE) FOR SEWER, WATER, ELECTRICAL, TELEPHONE, CABLE T.V., AND GAS PRIOR TO STARTING CONSTRUCTION. 10. VERIFY ALL UTILITY DATA AND LOCATIONS PRIOR TO ANY WORK.  ONSITE UTILITIES SHALL BE COORDINATED WITH THE APPROPRIATE AGENCY OR UTILITY COMPANY. 11. THE DESIGN CONSULTANTS ASSUMES NO RESPONSIBILITY FOR THE PERFORMANCE OF PRODUCTS OR MATERIALS NOT SPECIFIED IN THESE DRAWINGS. 12. WRITTEN DIMENSIONS TAKE PRECEDENCE OVER SCALED DRAWINGS. WHERE DISCREPANCIES OCCUR NOTIFY THE OWNER'S REPRESENTATIVE FOR CLARIFICATION. 13. ACCEPT NO INK OR PENCIL CORRECTIONS TO THESE DRAWINGS WITHOUT THE OWNER'S REPRESENTATIVE INITIAL OR SIGNATURE.  THE DESIGN CONSULTANTS SHALL BE HELD HARMLESS FOR ALL CHANGES NOT IN CONFORMANCE WITH THIS PROVISION. 14. ALL USERS OF THESE DRAWINGS AGREE BY USING THESE DRAWINGS TO HOLD THE DESIGN CONSULTANTS HARMLESS FOR ANY AND ALL WORK THAT DOES NOT CONFORM TO THE REQUIREMENTS AND MINIMUM STANDARDS OF THE C.B.C., ORDINANCES, AND ACCEPTABLE STANDARDS.      15. THESE DRAWINGS ARE THE PROPERTY OF THE DESIGN CONSULTANTS AND ARE NOT TO BE USED IN PART FOR ANY WORK OTHER THAN THE LOCATION SHOWN HEREON. 16. THE DESIGN CONSULTANTS AND THE OWNER SHALL HAVE NO CONTROL OR CHARGE OF AND SHALL NOT BE RESPONSIBLE FOR CONSTRUCTION MEANS, METHODS, TECHNIQUES, SEQUENCES OR PROCEDURES FOR ANY SAFETY PRECAUTIONS AND PROGRAMS IN CONNECTION WITH THE WORK. 17. THE CONTRACTOR SHALL COMPLY WITH ALL OF THE APPLICABLE REQUIREMENTS OF THE FEDERAL WILLIAMS - STEIGER OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA) OF 1970' AND ANY AMENDMENTS THERETO.  CONTRACTOR AGREES THAT HE SHALL ASSUME SOLE AND COMPLETE RESPONSIBILITY FOR JOB SITE CONDITIONS DURING THE COURSE OF CONSTRUCTION OF THIS PROJECT, INCLUDING SAFETY OF ALL PERSONS AND PROPERTY; THAT THIS REQUIREMENT SHALL APPLY CONTINUOUSLY AND NOT BE LIMITED TO NORMAL WORKING HOURS; AND THAT THE CONTRACTOR SHALL DEFEND, INDEMNIFY, AND HOLD THE OWNER AND THE ENGINEER HARMLESS FROM ANY AND ALL LIABILITY, REAL OR ALLEGED, IN CONNECTION WITH THE PERFORMANCE OF WORK ON THIS PROJECT, EXCEPTING FOR LIABILITY ARISING FROM THE SOLE NEGLIGENCE OF THE OWNER, THE ENGINEER OR HUMBOLDT COUNTY DEPARTMENT OF PUBLIC WORKS. HUMBOLDT COUNTY DEPARTMENT OF PUBLIC WORKS.  DEPARTMENT OF PUBLIC WORKS. 18. THE CONTRACTOR SHALL COMPARE ALL PAGES OF THE PLANS; ANY DISCREPANCIES SHALL BE REPORTED TO THE ENGINEER PRIOR TO PROCEEDING WITH WORK.  19. UPON COMPLETION OF THE PROJECT, THE CONTRACTOR AND SUBCONTRACTORS SHALL REMOVE SURPLUS MATERIALS AND DEBRIS FROM THE SITE. CONTRACTOR SHALL REMOVE ALL DELETERIOUS MATERIAL FROM SITE INCLUDING BUT NOT LIMITED TO; BROKEN CONCRETE, STUMPS, ROCKS, DEBRIS, ASPHALT RUBBLE, GARBAGE, ETC. AND LEGALLY DISPOSE OF ABOVE. 20. LOCATIONS AND ELEVATIONS OF EXISTING UNDERGROUND UTILITIES SHOWN HEREON ARE FROM RECORD INFORMATION ONLY AND ARE SHOWN FOR INFORMATION ONLY.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING ALL UNDERGROUND UTILITIES PRIOR TO EXCAVATION AND CONSTRUCTION IN ANY AREA. CONTRACTOR SHALL CONTACT UNDERGROUND SERVICE ALERT (USA) AT 1-800-642-2444 A MINIMUM OF 48 HOURS IN ADVANCE OF ANY EXCAVATION.  CONTRACTORS SHALL IMMEDIATELY REPORT ANY DISCREPANCIES IN RECORD INFORMATION TO ENGINEER AND DEVELOPER PRIOR TO CONSTRUCTING ANY WORK. 21. CONTRACTOR SHALL BE RESPONSIBLE FOR ALL SITE SAFETY REQUIREMENTS. 22. CONTRACTOR SHALL PROTECT ALL EXISTING IMPROVEMENTS ON OR ADJACENT TO PROJECT SITE. CONTRACTOR SHALL REPAIR OR REPLACE ALL DAMAGE TO EXISTING IMPROVEMENTS TO THE SATISFACTION OF HUMBOLDT COUNTY PUBLIC WORKS OR PRIVATE PROPERTY OWNER INVOLVED.  PUBLIC WORKS OR PRIVATE PROPERTY OWNER INVOLVED. 23.  THE ENGINEER OF RECORD SHALL PROVIDE A FINAL LETTER OF CERTIFICATION TO THE HUMBOLDT COUNTY HUMBOLDT COUNTY BUILDING DEPARTMENT CONFIRMING THE PROJECT HAS BEEN COMPLETED IN CONFORMANCE WITH THE APPROVED SOILS REPORT, GRADING, EROSION AND SEDIMENT CONTROL PLAN, AND STORM WATER POLLUTION PREVENTION PLAN.
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SITE PREPARATION 1.  ALL TOPSOIL, VEGETATION, ORGANICS, AND DEBRIS SHOULD BE REMOVED FROM THE PROPOSED BUILDING AND PAVEMENT AREAS. THE GENERAL DEPTH OF STRIPPING SHOULD BE SUFFICIENTLY DEEP TO REMOVE THE ROOT SYSTEMS AND ORGANIC TOP SOILS. FOR ESTIMATE PURPOSES, A MINIMUM STRIPPING DEPTH OF 6 INCHES SHOULD BE USED. THE ACTUAL DEPTH OF STRIPPING SHOULD BE REVIEWED BY THE SOILS CONSULTANT AT THE TIME OF CONSTRUCTION 0.5'-1.0' IS THE TYPICAL TOP SOIL DEPTH FOR THIS SITE. DEEPER STRIPPING MAY BE REQUIRED IN LOCALIZED AREAS. STRIPPING SHOULD EXTEND LATERALLY A MINIMUM OF 10 FEET OUTSIDE THE BUILDING AND PAVEMENT PERIMETERS. THESE MATERIALS WILL NOT BE SUITABLE FOR USE AS ENGINEERED FILL; HOWEVER, STRIPPED TOPSOIL MAY BE STOCKPILED AND REUSED IN LANDSCAPE AREAS AT THE DISCRETION OF THE OWNER.  2.  THE CONTRACTOR SHOULD LOCATE ALL FOUNDATIONS, FLOOR SLABS, DEBRIS PITS, FILL SOILS, PAVEMENTS, AND SUBSURFACE STRUCTURES.  THESE SOILS OR STRUCTURES SHOULD BE ENTIRELY REMOVED. THE RESULTING EXCAVATIONS SHOULD BE CLEANED OF ALL LOOSE OR ORGANIC MATERIAL, THE EXPOSED NATIVE SOILS SHOULD BE SCARIFIED TO A DEPTH OF 8 INCHES, THEN COMPACTED AS ENGINEERED FILL AND THE EXCAVATION BACKFILLED WITH ENGINEERED FILL. 3.  ALL UTILITY LINES SHOULD BE LOCATED. THOSE UTILITY LINES NOT ANTICIPATED TO BE USED AFTER CONSTRUCTION SHOULD BE EXCAVATED AND REMOVED. UTILITY LINES SHOULD NOT BE CRUSHED AND LEFT IN PLACE. THE RESULTING EXCAVATIONS SHOULD BE CLEANED OF ALL LOOSE OR ORGANIC MATERIAL, THE EXPOSED NATIVE SOILS SHOULD BE SCARIFIED TO A DEPTH OF 6 INCHES, THEN COMPACTED AS ENGINEERED FILL AND THE EXCAVATION BACKFILLED WITH ENGINEERED FILL. 4.  THE IN-PLACE DENSITY OF EXISTING UTILITY TRENCH BACKFILLS WHICH ARE ANTICIPATED TO REMAIN SHOULD BE DETERMINED. EXISTING TRENCH BACKFILL WITH A RELATIVE DENSITY LESS THAN 90 PERCENT PER ASTM D1557 SHOULD BE OVER-EXCAVATED AND REPLACED AS ENGINEERED FILL WITH A MINIMUM RELATIVE DENSITY OF 92 PERCENT. 5.  THE CONTRACTOR SHOULD LOCATE ALL MONITORING AND/OR ON-SITE WATER WELLS. ALL WELLS SCHEDULED FOR DEMOLITION SHOULD BE ABANDONED PER STATE AND LOCAL REQUIREMENTS. ANY WELL (WATER OR MONITORING) THAT FALLS WITHIN THE BUILDING SHOULD BE ABANDONED. THE CONTRACTOR SHOULD OBTAIN AN ABANDONMENT PERMIT FROM THE LOCAL ENVIRONMENTAL HEALTH DEPARTMENT, AND ISSUE CERTIFICATES OF DESTRUCTION TO THE OWNER AND THE SOILS CONSULTANT UPON COMPLETION. 6.  EXCAVATIONS BELOW GROUNDWATER CAN BE BACKFILLED USING EITHER A SAND-CEMENT SLURRY, OR GRAVEL ENCASED IN A GEOTEXTILE FILTER FABRIC OR ENGINEERED FILL MATERIAL. ONCE THE EXCAVATION IS BACKFILLED ABOVE THE GROUNDWATER TABLE, SILTY SAND SOILS SHOULD BE USED AS BACKFILL. 7.  THE EXPOSED GROUND SURFACE IN AREAS TO RECEIVE ENGINEERED FILL MATERIAL, FLOOR SLABS OR PAVEMENTS SHOULD BE SCARIFIED TO A DEPTH OF 8 INCHES, MOISTURE CONDITIONED TO WITHIN TWO PERCENT OF OPTIMUM MOISTURE CONTENT AND COMPACTED AS ENGINEERED FILL. THE ZONE OF SCARIFICATION AND COMPACTION SHOULD EXTEND LATERALLY A MINIMUM OF 10 FEET OUTSIDE THE PERIMETERS OF THE BUILDINGS. THE SCARIFICATION AND COMPACTION SHOULD BE CONDUCTED FOLLOWING STRIPPING OPERATIONS, REMOVAL OF SUBSURFACE STRUCTURES, OVER-EXCAVATION, AND REMOVAL OF ALL SOFT OR PLIANT AREAS. 8.  ALL FILL REQUIRED TO BRING THE SITE TO FINAL GRADE SHOULD BE PLACED AS ENGINEERED FILL. IN ADDITION, ALL NATIVE SOILS OVER-EXCAVATED SHOULD BE COMPACTED AS ENGINEERED FILL. 9.  IT SHOULD BE NOTED THAT WATER COULD SEEP INTO EXCAVATIONS.  DEWATERING MAY BE REQUIRED. GROUNDWATER WILL ALSO IMPACT THE EXCAVATION, PLACEMENT, AND BACKFILL OF UTILITY LINES. CONTRACTORS SHOULD ANTICIPATE REMOVING WATER SEEPAGE. GRANULAR MATERIALS ENCASED IN A GEOTEXTILE STABILIZATION FABRIC, OR CEMENT-SAND SLURRY BACKFILL MATERIALS SHOULD BE ANTICIPATED WHEN BACKFILLING UTILITY LINES. 10. SUITABLE EXCESS CUT MATERIALS MAY BE RESUSED ON SITE TO FILL THE LID AREA AND THE NORTH SLOPE. MATERIAL SHALL BE PLACED AND COMPACTED PER THE SOILS REPORT.
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DUST CONTROL DURING CONSTRUCTION. DURING CONSTRUCTION ACTIVITIES, THE FOLLOWING DUST CONTROL MEASURES SHALL BE TAKEN:  1.  WATER ALL ACTIVE CONSTRUCTION AREAS TWICE PER DAY AND USE EROSION CONTROL MEASURES TO WATER ALL ACTIVE CONSTRUCTION AREAS TWICE PER DAY AND USE EROSION CONTROL MEASURES TO PREVENT WATER RUNOFF CONTAINING SILT AND DEBRIS FROM ENTERING THE STORM DRAINAGE SYSTEM.  2.  COVER TRUCKS HAULING SOIL, SAND AND OTHER LOOSE MATERIAL.  COVER TRUCKS HAULING SOIL, SAND AND OTHER LOOSE MATERIAL.  3.  PAVE, WATER OR APPLY NON-TOXIC SOIL STABILIZERS ON UNPAVED ACCESS ROADS AND PARKING PAVE, WATER OR APPLY NON-TOXIC SOIL STABILIZERS ON UNPAVED ACCESS ROADS AND PARKING AREAS.  4.  SWEEP PAVED ACCESS ROADS AND PARKING AREAS DAILY.       SWEEP PAVED ACCESS ROADS AND PARKING AREAS DAILY.       5.  SWEEP STREETS DAILY IF VISIBLE MATERIAL IS CARRIED ONTO ADJACENT PUBLIC STREETS.  SWEEP STREETS DAILY IF VISIBLE MATERIAL IS CARRIED ONTO ADJACENT PUBLIC STREETS.  6.  INSTALL EROSION CONTROL MEASURES TO PREVENT SILT RUNOFF TO PUBLIC ROADWAYS.  INSTALL EROSION CONTROL MEASURES TO PREVENT SILT RUNOFF TO PUBLIC ROADWAYS.  7.  REPLANT VEGETATION IN DISTURBED AREAS WITHIN 30 DAYS OF COMPLETION OF PROJECT. THE REPLANT VEGETATION IN DISTURBED AREAS WITHIN 30 DAYS OF COMPLETION OF PROJECT. THE CONSTRUCTION SITE SHALL BE MAINTAINED IN A CLEAN AND ORDERLY FASHION AND BE KEPT FREE OF DEBRIS. SOLID WASTE GENERATE DURING CONSTRUCTION SHALL BE DISPOSED OF IN AN APPROPRIATE MANNER. SUCH WASTE SHALL INCLUDE, BUT NOT BE LIMITED TO: CONCRETE FORMS, WASTE CONCRETE AND ASPHALT, EMPTY CONTAINERS OF BUILDING MATERIALS AND EXCESS BUILDING MATERIALS. DISCOVERY OF PREHISTORIC OR ARCHAEOLOGICAL RESOURCES SHOULD CONCENTRATIONS OF ARCHAEOLOGICAL MATERIALS BE ENCOUNTERED DURING CONSTRUCTION OR GRADING OPERATIONS, ALL GROUND-DISTURBING WORK SHALL BE TEMPORARILY HALTED ON THE SITE.  WORK NEAR THE ARCHAEOLOGICAL FINDS SHALL NOT BE RESUMED UNTIL A QUALIFIED ARCHAEOLOGIST HAS EVALUATED THE MATERIALS AND OFFERED RECOMMENDATIONS FOR FURTHER ACTION.  PREHISTORIC MATERIALS WHICH COULD BE ENCOUNTERED INCLUDE: OBSIDIAN OR CHERT FLAKES OR TOOLS, LOCALLY DARKENED MIDDEN, GROUNDSTONE ARTIFACTS, DEPOSITIONS OF SHELL, DIETARY BONE, AND HUMAN BURIALS.  SHOULD HUMAN REMAINS BE UNCOVERED, STATE LAW REQUIRES THAT THE COUNTY CORONER BE CONTACTED IMMEDIATELY.  SHOULD THE CORONER DETERMINE THAT THE REMAINS ARE LIKELY THOSE OF A NATIVE AMERICAN, THE CALIFORNIA NATIVE AMERICAN HERITAGE COMMISSION MUST BE CONTACTED.  THE HERITAGE COMMISSION CONSULTS WITH THE MOST LIKELY NATIVE AMERICAN DESCENDANTS TO DETERMINE THE APPROPRIATE TREATMENT OF THE REMAINS. DAYS AND HOURS OF CONSTRUCTION AND NOISE CONTROL.  HOURS OF CONSTRUCTION AND NOISE CONTROL. THE FOLLOWING SHALL APPLY TO CONSTRUCTION NOISE FROM TOOLS AND EQUIPMENT:       1. THE OPERATION OF TOOLS OR EQUIPMENT USED IN CONSTRUCTION, DRILLING, REPAIR, ALTERATION OR DEMOLITION SHALL BE LIMITED TO BETWEEN THE HOURS OF 7 A.M. AND 5 P.M. MONDAY THROUGH FRIDAY. WEEKEND OPERATION MAY ONLY BE ACCEPTABLE, PROVIDED THAT THE COUNTY OF HUMBOLDT IS NOTIFIED 48 HOURS (2 BUSINESS DAYS) IN ADVANCE AND AGREES TO THE WEEKEND OPERATION. 2. NO HEAVY EQUIPMENT RELATED CONSTRUCTION ACTIVITIES SHALL BE ALLOWED ON SUNDAYS OR HOLIDAYS.  3. CONTRACTOR SHALL SELECT STAGING AREAS AS FAR AS FEASIBLY POSSIBLE FROM SENSITIVE RECEPTORS.  4. CONTRACTOR SHALL MAINTAIN ALL CONSTRUCTION EQUIPMENT WITH MANUFACTURER'S SPECIFIED NOISE-MUFFLING DEVICES.       5. UNNECESSARY IDLING OF INTERNAL COMBUSTION ENGINES SHALL BE PROHIBITED, THIS WOULD MEAN TURNING OFF EQUIPMENT IF IT WILL NOT BE USED FOR 5 OR MORE MINUTES.       6. ALL STATIONARY NOISE-GENERATING CONSTRUCTION EQUIPMENT SUCH AS AIR COMPRESSORS AS FAR AS POSSIBLE FROM HOMES AND BUSINESSES.  7. CONTRACTOR SHALL SELECT QUIET CONSTRUCTION EQUIPMENT, PRIMARY AIR COMPRESSORS, WHENEVER POSSIBLE. 8. TRUCK DRIVERS SHALL ADHERE TO POSTED SPEED ON LOCAL ROADS. ALTERNATE TRUCK ROUTES SHALL BE CONSIDERED IF COMPLAINTS OCCUR.
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This drawing or drawing set shall not be used for construction unless a jurisdictional stamp (County, City, State, Federal) has been issued on the
drawing, stating "FOR PERMIT” or similar verbiage, a wet signed professional engineer's stamp, and permit documents have been issued for the project.
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NOTES:  1. MAXIMUM CHANNELIZING DEVICE SPACING FOR ALL SPEEDS ON DOWNSTREAM MAXIMUM CHANNELIZING DEVICE SPACING FOR ALL SPEEDS ON DOWNSTREAM TAPERS SHALL BE 30 FEET. MAXIMUM CHANNELIZING DEVICE SPACING FOR TAPER SECTIONS WHERE THERE ARE NO PAVEMENT MARKINGS OR WHERE THERE IS A CONFLICT BETWEEN EXISTING PAVEMENT MARKINGS AND CHANNELIZERS SHALL BE 15 FEET FOR 30 MPH SPEED LIMIT ZONE. MAXIMUM CHANNELIZING DEVICE SPACING FOR ALL OTHER TAPER SECTIONS SHALL BE 30 FEET FOR 30 MPH SPEED LIMIT ZONE. 2. WHERE APPROACH SPEEDS ARE LOW, ADVANCED WARNING SIGNS MAY BE WHERE APPROACH SPEEDS ARE LOW, ADVANCED WARNING SIGNS MAY BE PLACED AT 250' SPACING AND PLACED UNDER URBAN AREAS. 3. AT LEAST ONE PERSON SHALL BE ASSIGNED TO PROVIDE FULL TIME AT LEAST ONE PERSON SHALL BE ASSIGNED TO PROVIDE FULL TIME MAINTENANCE OF TRAFFIC CONTROL DEVICES FOR LANE CLOSURE UNLESS OTHERWISE DIRECTED BY THE ENGINEER, OR COUNTY INSPECTOR. 4. EACH ADVANCE WARNING SIGN IN EACH DIRECTION OF TRAVEL SHALL BE EACH ADVANCE WARNING SIGN IN EACH DIRECTION OF TRAVEL SHALL BE EQUIPPED WITH AT LEAST TWO FLAGS FOR DAYTIME CLOSURE. EACH FLAG SHALL BE AT LEAST 16"X16" IN SIZE AND SHALL BE ORANGE OR FLORESCENT RED-ORANGE IN COLOR. FLASHING BEACONS SHALL BE PLACED AT THE LOCATIONS INDICATED FOR LANE CLOSURE DURING HOURS OF DARKNESS. 5. A C14 (CA) "END ROAD WORK" SIGN, AS APPROPRIATE, SHALL BE PLACED AT A C14 (CA) "END ROAD WORK" SIGN, AS APPROPRIATE, SHALL BE PLACED AT THE END OF THE LANE CLOSURE UNLESS THE END OF THE WORK AREA IS OBVIOUS, OR ENDS WITHIN A LARGER PROJECT'S LIMITS. 6. ALL CONES USED FOR LANE CLOSURES DURING THE HOURS OF DARKNESS ALL CONES USED FOR LANE CLOSURES DURING THE HOURS OF DARKNESS SHALL BE FITTED WITH RETRO-REFLECTIVE BONDS (OR SLEEVES) AS SPECIFIED IN THE SPECIFICATIONS. 7. PORTABLE DELINEATORS, PLACED AT ONE-HALF THE SPACING INDICATED FOR PORTABLE DELINEATORS, PLACED AT ONE-HALF THE SPACING INDICATED FOR TRAFFIC CONES, MAY BE USED INSTEAD OF CONES FOR DAYTIME CLOSURES ONLY.
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